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INVITATION OF TENDERS 

 
IN A TWO BID THROUGH E- TENDERING PROCESS 

 

FOR 

 

PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING 

OF AUDIO-VIDEO EQUIPMENTS FOR CONFERENCE HALL IN 

REGIONAL OFFICE OF APGVBANK‟S OWN BUILDING AT NALGONDA, 

TELANGANA STATE. 

 
PART 1. TECHNICAL BID 

                              
 

CONSULTANTS  

 
# 3-6-134 flat no 302 SVC-ROYAL DM apartments 

STREET NO 18, HIMAYATNAGAR  

HYDERABAD – 500 0029. 

Tel. / Fax. : 040 -23261158.  

E-mail: abhikramarchitects@gmail.com    

 

              Name of the Contractor ______________________________ 

 

             Address: _________________________________________________________ 

 

             ________________________________________________________________ 

 

  EMAIL ID :______________________________________________________ 

 

 

Last date for submission of completed Tender document on 04.03.2021  By 17.30 Hrs (IST)  

 

Opening of Technical bids on 05.03.2021 at 11.00 Hrs (IST) 

 

 

ANDHRA PRADESH GRAMEENA VIKAS BANK,  
HEAD OFFICE, WARANGAL, 

H.no-2-5-8/1, First floor, 

Opp: Life line Hospital, Ramnagar, 

Hanmakonda, Telangana-506001. 
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ANDHRA PRADESH GRAMEENA VIKAS BANK 
(A Government of India Undertaking)  Head Office :: WARANGAL (Sponsored by State Bank of India) 

 

 

 

NOTICE INVITING TENDERS 
 

 

PROPOSED SUPPLY, INSTALLATION, TESTING AND 

COMMISSIONING OF AUDIO-VIDEO EQUIPMENTS FOR 

CONFERENCE HALL IN REGIONAL OFFICE OF APGVBANK‘S 

OWN BUILDING AT NALGONDA, TELANGANA STATE 

TENDER No. 

20/ 

24.02.2021 
 

TENDER SCHEDULE 
 

Tender availability www.apgvbank.in & https://etender.sbi 

Date for PRE-BID (for clarifications) 

if any 
ON 01.03.2021 @12:00 NOON 

AT SITE OFFICE  BANKS OWN 

BUILDING GOLLAGUDA 

VILLAGE, SY NO 411 

ROAD OPPOSITE TO DISTRICT 

COLLECTORATE,  

BEHIND POLICE STATION 

NALGONDA DISTRICT. 

 

Last Date of SUBMISSION of 

Tenders 

Date Upto 
ON-LINE 

Auction Website : 
https://etender.sbi 

04.03.2021 05.30 PM 

Date of OPENING/ 

VERIFICATION of TECHNICAL 

Tenders 

Date At 

05.03.2021 11.00AM 

Tender Cost: Non- Refundable Rs.500 /- EMD and Tender Cost ,Demand 

Draft in favour of Andhra Pradesh 

Grameena Vikas Bank, Warangal. 
Tender Value  Rs.16,73,021.00 

EMD Rs.17000.00 

Validity of tender TWO MONTHS From the date of agreement 
 

 

Appointed Officers for Enquiries 
Mr.K.Vikranth Reddy 

Phone:9440663873 

Mr.Sreenath 

Phone:9866533393 

Tenders should be submitted online to: 

https://etender.sbi/SBI/ 

 

Support Details: 

Name:Nanadan Valera, Fahad Khan & 

Dharam Rathod 

E-mail Id: nandan.v@eptl.in , 

fahad@eptl.in , dharam@eptl.in  

Land Line No:079-68136857, 6820, 6842 

Official Mobile No.9081000427 
 

EMD and Tender Cost DD should be submitted 

Physically before the Due Date of Opening at 

the Head office of: 

ANDHRA PRADESH GRAMEENA VIKAS 

BANK,  

HEAD OFFICE, WARANGAL, 

H.no-2-5-8/1, First floor, 

Opp: Life line Hospital, Ramnagar, 

Hanmakonda, Telangana-506001. 
 

TENDER SUBMITTED BY 

Name of the Vendor : _________________ 

 

Address : __________________________ 

 

 

 

_______________________ 
 

https://etender.sbi/
https://etender.sbi/
https://etender.sbi/SBI/
mailto:nandan.v@eptl.in
mailto:fahad@eptl.in
mailto:dharam@eptl.in
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PROCESS OF THE TENDER 
 

1. Bidding Process    - ON-LINE E-TENDERING PROCESS 
 

1.1 RFP and Bid Submission 
 

The bidder shall have to submit the tender ON-LINE downloaded either from our website 

www.apgvbank.com or from the following e-procurement portal: 
 

M/s e-Procurement Technologies Ltd.  

B-704, Wall Street - II, 

Opp. Orient Club, Nr. Gujarat College, 

Ahmedabad - 380 006. Gujarat State, India 

Phone: +91-79-68136852 |6863|6835|6829|6831|6853 | Cell: 9081000427 | 9904407997 
 

 Website : https://etender.sbi 
 

 

The Bank shall not consider any request for date-extension for bid-submission on account of late 

receiving / downloading of RFP by any bidder. But, however, any suggestion or advice of value 

addition from the vendors to the tender or rectification of any short comings in tender may entail in 

issue of Corrigenda before the last date or postpone the tender as the Bank may deem necessary. 
 

5.2 Mode of submission of tender – ON-LINE 

 

Tenders are to be submitted ON-LINE by uploading in the portal advised above. 

 

1. Tender Fee &Earnest Money Deposit – The DDs should be scanned and uploaded / 

For exemption, MSME / NSIC Certificate to be uploaded 

2. Non-financial /Technical Bid – Should be signed on all pages and uploaded 

3. Financial Bid / Price Bids - The documents pertaining to the financial bid should be 

scanned and uploaded 
 

5.3 Procedure of opening of tender 

 

After the last date of submission of the tenders, the Bank will open the technical bids ON-LINE and 

evaluate by verifying the eligibility documents submitted in the portal: 

1. The EMD will be verified first. Those not submitting the EMD DD (IN ORIGINAL) to 

APGVB will be rejected at initial. Vendors with MSME / NSIC certification in printing 

shall be exempted from EMD. 

2. Other eligibility documents will be verified. Vendors should take CARE to submit all the 

eligibility requirements and it will be at the Bank‘s discretion to allow or not to allow to 

ask for any further documents for evaluation. 

3. Price bids will be considered for only those vendors who have qualified in the technical 

verification. 

Bank reserves the right to, open or not to open the financial bid of any vendor basing on the 

acceptance/rejection of non-financial bid and past performance. 

 

5.4 Decision of the Bank shall be final 

The decision of the Bank shall be final and binding on the vendor in the matter of interpretation of 

any clause included in this tender or any dispute arising out of the execution of tender. Bank can 

also terminate the tender without assigning any reason. 

 

http://www.apgvbank.com/
https://etender.sbi/
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5.5 Address for submission 

 

Bids should be submitted ON-LINE to, 

M/s e-Procurement Technologies Ltd.  
B-704, Wall Street - II, 
Opp. Orient Club, Nr. Gujarat College, 
Ahmedabad - 380 006. Gujarat State, India 
Phone: +91-79-68136852 |6863|6835|6829|6831|6853 | Cell: 9081000427 | 9904407997 
 Website : https://etender.sbi 
The tender offers with all necessary documents mentioned are to be submitted on or before 

04.03.2021, before 5.30 PM. 

 

Contact: For any technical enquires: Mr.Sreenath Phone:9866533393 

 

Change of Tender date in case of holiday 

In the event of the specified date for bid-submission being declared a holiday for the Bank, the bids 

will be received up to the appointed time on the next working day. 

 

5.7 Cost of Bidding – Vendor to bear 

The bidder shall bear all costs associated with the preparation and submission of its bid and the 

Bank will, in no case, be responsible or liable for these costs, regardless of the conduct or outcome 

of the bidding process. 

 

5.8 Late Bids – Rejection  

Tenders cannot be submitted late. 

 

5.9 Withdrawal / Amendment to RFP Contents: 

The bank reserves the right to accept or reject any / all proposal(s), to revise the tender, to request 

one or more resubmissions or clarifications from one or more vendors, or to cancel the process in 

part or whole. The Bank also reserves the right to amend the RFP at any time prior to the last date 

for bid-submission. The Bank may, for any reason, whether at its own initiative or in response to 

clarification(s) requested by a bidder, modify the RFP contents by amendment. Amendment / 

Corrigendum will be notified on the Bank's website / portal and will be binding on participating 

bidders. The Bank shall not be liable for any communication gap. In order to provide prospective 

bidders, reasonable time to take the amendment into account for preparation of their bid, the Bank 

may, at its discretion, extend the last date for bid-submission. 

 

5.10 Two Stage Bidding Process 

The bidder will have to submit response to the RFP with the documents mentioned in PART-A and 

PART-B as mentioned below. 

 

PART – A - TECHNICAL BID – PROPOSED SUPPLY, INSTALLATION, TESTING AND 

COMMISSIONING OF AUDIO-VIDEO EQUIPMENTS FOR CONFERENCE HALL IN 

REGIONAL OFFICE OF APGVBANK‟S OWN BUILDING AT NALGONDA, 

TELANGANA STATE. should include the relevant supporting papers. Contract documents consist 

of, Notice Inviting Tender, Eligibility criteria, Form of  Submission of tender   General Notes, 

General Conditions of Contract, Special Conditions of   Contract, Form Of Agreement, Technical 

Specifications, Schedule of  Approximate Quantities and Rates,  General Specifications of Materials 

,safety code Model rules for protection, Abstract of General conditions of contract and  Declaration 

 

https://etender.sbi/
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2. Tender Cost of Rs.500/ -& Earnest Money Deposit of  Rs.17000/-(Rupees Seventeen thousand 

only) in the form of two separate Demand Drafts issued by scheduled commercial bank favouring  

Andhra Pradesh Grameena Vikas Bank, payable at Warangal, must be part of the Technical Bid 

by uploading the scanned DDs. 

 

A) PROVISIONS FOR MICRO,SMALL and MEDIUM ENTERPRISES (MSME) and 

NATIONAL SMALL SCALE INDUSTRIES/CORPORATIONS: - As per Government 

of India‘s Public Procurement Policy act 2012, certain benefits will be given for MSME 

Units and NSSIC. The details are as under: 

The Public Procurement Policy shall apply to MSMEs registered with District Industries 

Centres or Khadi Village Industries Commission or Khadi & Village Industries Board or 

Coir Board or National Small Industries Corporation or Directorate of Handicrafts & 

Handloom or any other body specified by Ministry of Micro, Small & Medium Enterprises. 

 

B) MSMEs and NSSIC are exempted from paying Tender/RFP fee/cost, EMDs. For 

getting the benefits in case of MSE firms and NSSIC, the firms shall submit relevant 

documents such as valid registration Certificates and exemption certificate from 

relevant authorities.(Note for Relevant trade only). 
 

HOWEVER,  

TWOSEPARATE DEMAND DRAFTSFOR TENDER COST & EMD (MSME CERTIFICATE FOR 

EXEMPTION) SHOULD BE SUBMITTED AT OUR CMPD-DEPARTMENT,  HEAD OFFICE  WARANGAL 

BEFORE THE LAST DATE OF SUBMISSION OF THE TENDER ONLINE. 

 

Address : ANDHRA PRADESH GRAMEENA VIKAS BANK 

Head Office H.No: 2-5-8/1,First Floor Opp to Life Line Hospital  

Ramnagar Hanmakonda Telangana-506001. 

 

IF THE DEMAND DRAFTS (MSME CERTIFICATE COPY FOR EXEMPTION) DOES NOT REACH THE 

APGVB HEAD OFFICE, WARANGAL BEFORE THE LAST DATE AND TIME OF SUBMISSION, THE 

TENDER SHALL NOT BE CONSIDERED FOR EVALUATION. 

 
 

¶ Return of Earnest Money Deposit: The earnest money of the unsuccessful bidders will be 

returned after entering into  agreement with successful bidders. 

¶ Forfeiture of Earnest Money Deposit: This EMD amount will be forfeited, if the successful 

bidder refuses to accept work order or having accepted the work order fails to carry out his 

obligation mentioned therein. 

 

SECURITY DEPOSIT: 

 

The EMD of the successful bidder/s will be held by the Bank throughout the rate contract period of 

the tender as Security Deposit. No interest will be payable on the Earnest Money Deposit/Security 

Deposit. 

 

4. Technical Bid: The technical bid should COMPULSORILY include all the 

requirements of Technical specifications, Terms & Conditions and the following 

documents, duly filled in, stamped, signed, filed in the seriatim as below and serially 

numbered. 

Contract documents consist of, Notice Inviting Tender, Eligibility criteria, Form of  

Submission of tender   General Notes, General Conditions of Contract, Special 

Conditions of   Contract, Form Of Agreement, Technical Specifications, Schedule of  

Approximate Quantities and Rates,  General Specifications of Materials ,safety code 

Model rules for protection, Abstract of General conditions of contract and  Declaration,  
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PART – B (COMMERCIAL/PRICE BID) – PROPOSED SUPPLY, INSTALLATION, 

TESTING AND COMMISSIONING OF AUDIO-VIDEO EQUIPMENTS FOR 

CONFERENCE HALL IN REGIONAL OFFICE OF APGVBANK‟S OWN BUILDING AT 

NALGONDA, TELANGANA STATE consisting of:  

 

1. Priced Bid and Drawings duly filled, stamped and signed on all pages for all items (partial quote is 

not acceptable). 

 

2. The Bank expects the bidder to carefully examine all instructions, forms, terms & conditions, 

technical specifications etc., mentioned in this RFP. Failure to furnish all information required for 

submission of a bid not substantially responsive to the RFP in every respect will be at the bidder‘s 

risk and may result in the rejection of its bid without any further reference to bidder. 

 

 

5.11Conditional Bid  

Any conditional bid is not valid and shall be summarily rejected 

 

5.12 Rates quoted to be EXCLUSIVE of GST 

The RATES quoted should be EXCLUSIVE of GST. No condition, such as, + GST will be 

accepted. 

 

However, the quoted rates should be inclusive of all the charges for shipping, transit insurance and 

installation at the delivered locations. 
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                                           TECHNICAL BID           

        ANNEXURE 
 

                                          

SI.NO PARTICULARS 
PAGE 

FROM TO 

1. NOTICE INVITING 

TENDER/INSTRUCTIONS TO TENDERS 
2 10 

2. ELIGIBILITY CRIETERIA 11 21 

3. LETTER OF TRANSMITAL 22   22 

4. FROM OF SUBMISSION OF TENDER 23 23 

5. GENERAL NOTES 24 25 

6. GENERAL CONDITIONS OF CONTRACT 26 41 

7. SPECIAL CONDITIONS 42 48 

8. FORM OF AGREEMENT 49 50 

9. TECHNICAL WORK SPECIFICATIONS  51 51 

10. 
SCHEDULE OF APPROXIMATE 

QUANTITIES AND RATES 
52 52 

11. SAFETY CODE 53 53 

12. 

MODEL RULES FOR THE PROTECTION OF 

HEALTH & SANITARY ARRANGEMENTS 

FOR WORKERS EMPLOYED BY 

CONTRACTOR 

54 56 

13. 
ABSTRACT TO GENERAL CONDITIONS OF 

CONTRACT 
57 57 

14. LIST OF APPROVED MAKE OF MATERIALS 58 58 

15. DECLARATION 59 59 

16. PRICE BID 60 72 

17. DRAWINGS 73 73 
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INSTRUCTIONS TO THE TENDERER 

 

M/S______________________ 

 

__________________________ 

 

__________________________ 

 

__________________________ 

 

Dear Sirs, 

  

Sub- PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 

AUDIO-VIDEO EQUIPMENTS FOR CONFERENCE HALL IN REGIONAL OFFICE OF 

APGVBANK‟S OWN BUILDING AT NALGONDA, TELANGANA STATE. 

 

Sealed tenders on item rate basis are invited in two bid system i.e., Technical bid PART 1 and Price 

bid PART 2 for PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING 

OF AUDIO-VIDEO EQUIPMENTS FOR CONFERENCE HALL IN REGIONAL OFFICE 

OF APGVBANK‟S OWN BUILDING AT NALGONDA, TELANGANA STATE. From reputed 

Audio & Video System works contractors who are eligible to tender as pre-qualified criteria 

mentioned in the tender document. Tender Documents can be downloaded from banks website 

www.apgvbank.in.  Tender cost Rs. 500 (Rupees Five hundred only) in the form of DD drawn in 

favour of APGVB payable at Warangal, which is non refundable. Exempted in Case of MSE 

and NSIC of relevant trade, or any other body specified by Ministry of Micro, Small & 

Medium Enterprises. 

 

1. Contract documents consist of :  

     PART 1  

     Notice Inviting Tender, Eligibility criteria, Form of Submission of tender General Notes, 

General Conditions of Contract, Special Conditions of Contract, Form of Agreement, 

Technical Specifications, Schedule of Approximate Quantities and Rates, General 

Specifications of Materials, Abstract of General conditions of contract and Declaration. 

 

PART 2  
Schedule of quantities of work. 

 

PART-1, TECHNICAL BID will be opened on xxxxxx at 15:00 Hrs. The PART-2, PRICE 

BID of the qualified contractors shall be opened at a later date and will be intimated 

separately. 

 

2. The Contractors must quote in figures as well as in words. If any rates, written in figures are 

different from the rate written in words, the rate mentioned in words will be considered. 

 

3. The Contractor Must quote for all the items in the given in the Bill of quantities. If any item 

is not quoted by the tenderer/contractor, the tender will be treated invalid and summarily 

rejected and will be disqualified. 

 

4. The tender document must be filled in English and all the entries must be made by the hand 

and Written in ink. If any of the documents are missing or un-signed, the tender shall be 

considered invalid. 

http://www.apgvbank.in/
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5. Earnest money amounting to Rs.17000 (RUPEES SEVENTEEN THOUSAND ONLY) is 

to be deposited along with the tender in the form of Demand Draft payable at Warangal and 

drawn in favour of APGVB, otherwise the tender is liable for rejection. 

 

PROVISIONS FOR MICRO & SMALL ENTERPRISES (MSME):- As per 

Government of India‟s Public Procurement Policy act 2012, certain benefits will be 

given for MSE Units. The details are as under: 

 

A) The Public Procurement Policy shall apply to MSEs registered with District Industries   

       Centres or Khadi Village Industries Commission or Khadi & Village Industries Board or    

       Coir Board or National Small Industries Corporation or Directorate of Handicrafts &  

       Handloom or any other body specified by Ministry of Micro, Small & Medium Enterprises. 

 

B) MSEs are exempted from paying Tender/RFP fee/cost, EMDs. For getting the benefits in   

      case of MSE firms, shall submit relevant documents such as valid MSE registration  

      Certificates and exemption certificate from relevant authorities. (Note for Relevant trade               

      only) 

 

6. The successful tenderer will have to pay an amount of initial security deposit, which shall be 

2.0% of the accepted value of the tender including the EMD, by means of D.D. in favour of 

the APGVB payable at Warangal. The initial security deposit is to be paid by the Contractor 

to APGVB within 7 days of intimation to him of the acceptance of the tender. The initial 

security deposit will be invested with the APGVB for the duration of the contract period and 

will be returned to the contractor without any interest, after issue of the virtual completion 

certificate. No interest is allowed on the retention money. 

 

7. The acceptance of a tender will rest with the Competent Authority, who does not bind himself 

to accept the lowest tender and reserves to himself the authority to reject any or all of the 

tenders received, without assigning any reasons. All tenders in which any of the prescribed 

conditions are not fulfilled, or are incomplete in any respect are liable to be rejected. 

 

8. All compensation or other sums of money payable by the Contractor to Clients under the 

terms of this contract may be deducted from the security deposit, or from any sum that may 

be or may become due to the Contractor on any account whatsoever and in the event of the 

Security Deposit being reduced by reasons of any such deductions, the Contractor shall 

within 10 days of being asked to do make good in cash or by cheque any sum which have 

been deducted from his security deposit. 

 

9. Tender containing any condition leading to unknown / indefinite liability, are liable to 

be summarily rejected. If at all any rebate(s) is/are to be offered the tenderer shall first 

quote his rates strictly on the terms and conditions stipulated in tender document and 

then show separately rebate(s) offered specifying the conditions for such rebate(s). 

Failure to follow this procedure will render the tender liable to summarily rejection. 

 

10. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

contractors who resort to canvassing will be liable to rejection. 

 

11. The tenderer should quote their (own) rates for undertaking the work. 

 

12. Time is the essence of the contract. The work should be completed in 15 days from the date 

of the work order issued to the contractor to commence the work. The successful Contractor 

will have to give CPM/PERT chart of various activities of works to be done so that the work 
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gets completed within the stipulated time. The chart shall be submitted within 3 days from the 

date of acceptance of the tender. 

 

13. Tenders for works shall remain open for acceptance for a period of 15 days from the date of 

opening of tenders. If the tenderer withdraws his tender before the expiry of the said period or 

makes any modifications in terms and condition of the tender which are not acceptable to the 

APGVB, then the APGVB without prejudice to any other right or remedy be at liberty to 

forfeit the earnest money. 

 

14. It will be obligatory on the part of the tenderer to tender and sign the tender documents for all 

the component parts and that, after the work is awarded, he will have to enter into an 

agreement for each component with the competent authority in the APGVB. 

 

15. The tenderer should visit the site to ascertain the working conditions and local authority 

regulations / restrictions if any and other information required for the proper execution of the 

work. 

 

16. The quantities of various items given in the schedule of quantities are approximate. The 

quantities of work may vary at time of allotment / execution of work. APGVB reserves the 

right to omit / delete any item(s) of work from the schedule at the time of allotment / before. 

Contractor will be paid for the actual work done at the site duly verified by the Empanelled 

Architect, Empanelled Engineer and the concerned official of the APGVB. 

 

17. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour 

charges paid shall be maintained and shall be presented regularly to APGVB for checking. 

The settlement will be made based on figures arrived at jointly and taking unit price given in 

the contract assigned to the successful Tenderer. In case of extra items where similar or 

comparable items are quoted in the tender, extra rates shall be based on tender rates. 

 

18. If the rate quoted by the contractor for any item / items are not workable or abnormally 

lower than the market rate, the APGVB may demand Bank guarantee from the 

contractor for satisfactory completion of these work. The bank guarantee amount will 

be not less than 50% of the estimated amount of the items for which the rates are not 

workable or abnormally low. This bank guarantee will be released after completion of 

these works (unworkable and abnormally low rated items (below 25% of Estimated 

rate) ) to the satisfaction of APGVB 

 

19. No employee of the APGVB is allowed to work as a contractor for a period of 2 years of 

his/her retirement from APGVB Services without previous permission of the APGVB. This 

contract is liable to be cancelled, if either the contractor or any of his employee is any time to 

be such a person who had not obtained the permission of APGVB as aforesaid before 

submission of the tender or engagement in the contractor‘s service. 

 

20. Estimated Cost: Rs.16,73,021.00 Plus GST as applicable. 

 

 

      General Manager I, 

      APGVB, Head Office Warangal, 

      H.no-2-5-8/1, First floor,  

      Opp: Lifeline Hospital, Ramnagar, 

      Hanmakonda, Telangana-506001. 
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ELIGIBILITY CRIETERIA 

 
        SECTION – 1 

S.No                            Criteria Documents Required 

 

1 
The Contractor should have minimum of 07 

(Seven) years‘ experience in the field as on 

31.12.2020.  

 

Copy of Registration of the Firm or Copy of 

incorporation  

 

Atleast one copy of the work order from the 

clients prior to 31.12.2013. 

 

2 

Bidder should have a minimum of Rs.5.01  

Lakhs annual average turnover per year during 

last three financial years 

i.e. 2016-17, 2017-18, 2018-19 from the related 

business.   

Audited balance sheet and P&L account for 

years mentioned and certificate from the 

Charted Accountant.  

 

 

3 

The Tenderer should have executed any of the 

following work in a single contract during the 

last Seven (7) years  ending with 31.12.2020 for 

at least, 

 

One (1) similar work costing Rs.13.38 LAKHS 

(80% of Tender value) 

                             OR 

Two (2) similar works each costing             

Rs.8.36 LAKHS (50% of Tender value) 

                               OR. 

Three (3) similar works each costing Rs.6.69 

LAKHS (40% of Tender value) 
 

Similar  work  means  carrying out works 

associated with supply, installation, testing and 

commissioning of audio-video equipments etc 

for Government, Nationalized banks, PSU‟s, 

Reputed Corporate companies, MNC‟s, IT 

companies. 

 

Order copies and satisfactory completion 

certificates clearly indicating the cost & nature 

of work executed, date of commencement & 

completion issued by the Clients. 

 

 

4 The contractor must have valid GST registration, 

PAN number. 
Copy of the GST registration certificate and 

copy of PAN card. 

5 The bidder should not have been black-listed/ 

barred by any Public Sector Bank, RBI or IBA or 

any other Government/PSU agencies during last 

five years. 

An undertaking in this regard is to be 

submitted to Bank by Bidder on Rs.100/- 

Stamp Paper. Bank has right to verify the 

same from concerned authorities/agencies. 

 

 

 

 

 

Signature of Contractor 
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SECTION – 2 

 

                      FINANCIAL DETAILS 

 

ANNUAL TURNOVERS FOR THE LAST THREE YEARS 

 

 

S.No. 

 

Year 

Turnover from supply, 

installation, testing and 

commissioning of audio-

video equipments works  

(in lakhs) 

Turnover from all 

other sources (in 

lakhs) 

 

Remarks 

1 
    

2 
    

3 
    

 

1. List your sources of finance 

 

¶ Own resources ______________ 

 

¶ Bank credit _________________ 

 

¶ Other sources specifies if any? ________________________________ 

 

2. Name and address of Bank from whom reference can be obtained. 

 

Name : ___________________________________________ 

 

Address : _________________________________________ 

_________________________________________________ 

 

Phone: _______________________________ 

Note: 

 

1. Please attach certified/attested copies of the latest IT and/or Profit and Loss account                 

    statement to support the information furnished, failing which  your firms will be summarily      

    rejected. 

 

2. Please attach certified Certificate of financial Soundness by Bank. 

 

 

 

 

Signature of Contractor 
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SECTION – 3 

 

                     EXPERIENCE PROFILE 

 

 

Note: 

1. Tenderer must attach copies of the certificates issued by the Client. 

 

2. Only those works shall be considered for evaluation for which copies of the certificates issued by 

the client are attached 

 

 

Relevant certificates of having completed similar works issued by competent authority must be 

enclosed failing which your tender will be summarily rejected. 

 

 

 

 

 

Signature of Contractor 

DETAILS OF SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS 

 

S.No. 

Descripti

on of the 

work 

Name and 

address of 

the 

Employer 

Contrac

t No. 

and 

date. 

Date 

of 

award 

of 

work 

Stipulate

d date of 

completi

on 

Actual 

date of 

completio

n 

Value of 

completed 

work (in 

lakhs) 

 

Reasons 

for delay 

Penalty 

if any 

                                                                         SIMILAR WORKS 

1 

 

 

 

 

         

2 

 

 

 

 

         

3 

 

 

 

 

 

         

4 
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DETAILS OF OTHER WORKS COMPLETED IN LAST SEVEN YEARS 

 

 

Relevant certificates of having completed similar works issued by competent authority must be 

enclosed failing which your tender will be summarily rejected. 

 

 

 

 

 

 

 

 

 

 

 

Signature of Contractor 

 

 

S.No 

Descriptio

n of the 

work 

Name 

and 

address 

of the 

Employ

er 

Contra

ct No. 

and 

date. 

Date of 

award 

of 

work 

Stipulate

d date of 

completio

n 

Actual 

date of 

completio

n 

Value of 

complet

ed work 

(in 

lakhs) 

 

Reasons 

for delay 

Penalt

y if 

any 

                                                                          OTHER WORKS 

1 

          

2 

         

3 

 

         

Note: 

 

1. Tenderer must attach copies of the certificates issued by the Client. 

 

2. Only those works shall be considered for evaluation for which copies of the certificates issued by the 

client are attached 
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SECTION – 4 

 

                          RESOURCES PERSONNEL 

 

DETAILS OF SKILLED AND TRANINED MANPOWER INCLUDING ENGINEERS AND 

TECHNICAL STAFF PRESENTLY EMPLOYED 

 

 

S.No. 

 

Name 

 

Qualification 

 

Designation 

Total 

Experience 

(in years) 

 

Remarks 

1 
     

2 
     

3 
     

4 

     

5 

     

6 

     

7 

     

8 
     

9 

     

10 

     

 

 

Signature of Contractor 
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DETAILS OF ENGINEERS AND TECHNICAL STAFF PROPOSED TO BE DEPLOYED 

ON THE PROJECT ALONGWITH BIO-DATA OF KEY PERSONNEL 

 

 

S.No. 

 

Name 

 

Qualification 

 

Designation 

Total 

Experience 

(in years) 

 

Remarks 

 

1 

 

     

 

2 

 

     

 

3 

 

     

 

4 

 

     

 

5 

 

     

 

6 

 

     

 

7 

 

     

 

8 

 

     

 

9 

 

     

   

  10 

 

     

 

Note : 

 

Tenderers are also required to attach the complete organization chart of the Engineering and 

Technical Staff proposed to be deployed on the project. 

 

 

 

 

 

 

 

 

Signature of Contractor 
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SECTION – 5 

 

                 RESOURCES PLANT & EQUIPMENT 

 

 

 

 

 

 

 

 

 

Signature of Contractor 

 

 

DETAILS OF TOOLS, PLANT AND MACHINERY (IN WORKING CONDITIONS)  

OWNED BY THE TENDERER 

 

S.No Description Make 

Model & 

Year of 

Manufacture 

Capacity Condition 
Nos. 

Available 

Any other 

relevant 

information 

Remarks 

 

 

1 

 

 

 

         

 

2 

 

 

 

         

 

3 

 

 

 

         

 

4 

 

 

 

         

 

Note :  
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Signature of Contractor 

 

 

DETAILS OF TESTING, MEASURING AND INSPECTION EQUIPMENT AND FACILITIES FOR 

CALIBERATION OWNED 

 

S.No Description Make 

Model & 

Year of 

Manufacture 

Capacity Condition 
Nos. 

Available 

Any other 

relevant 

information 

Remarks 

 

 

1 

 

 

 

         

 

2 

 

 

 

         

 

3 

 

 

 

         

 

4 

 

 

 

         

 

Note :  
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DETAILS OF SAFETY APPLIANCES AND EQUIPMENT OWNED 

 

S.No 
Descriptio

n 
Make 

Model & 

Year of 

Manufacture 

Capacity Condition 

Nos. 

Propose

d to be 

deployed 

Any other 

relevant 

informatio

n 

Rem

arks 

 

 

1 

 

 

 

         

 

2 

 

 

 

         

 

3 

 

 

 

         

 

4 

 

 

 

         

 

Note :  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature of Contractor 
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   SECTION – 6 

 

 

 

 

 

 

 

Signature of Contractor 

 

 

 

 

 

DETAILS OF ON GOING WORKS 

S.No 
Description 

of the work 

Name and 

address of 

the 

Employer 

Contract 

No. and 

date. 

Date 

of 

award 

of 

work 

Stipulated 

date of 

completion 

Value 

of work  

as per 

order 

(in 

lakhs) 

Value of 

work 

completed 

so far (in 

lakhs) 

Remarks 

 

 

1 

 

 

         

 

2 

 

 

         

 

3 

 

 

         

 

4 

 

 

         

 

5 

 

 

         

Note : 
1. Please attach copies of the certificates issued by the Client. 

 

2. Only those works shall be considered for evaluation for which copies of the certificates issued by the 

client are attached 
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SECTION – 7 

 

DOCUMENTS TO BE ATTACHED WITH THE TENDER BY THE TENDERER 
 

1. Details of all works and similar works completed in last Seven years. 

 

2.   Annual Turnover for the last three years with supporting documents. 

 

3.   Registration of Company. 

 

4.   Partnership deed/Memorandum and Articles of Association of the firm. 

 

5.   Registration under Labour Laws. 

 

6.  GST Registration Certificate. 

 

7.  Details of Skilled and Trained Manpower including Engineers and Technical staff     

                 presently employed. 

 

8.  Details of Tools, Plants and Machinery (in working conditions) owned. 

 

9.  Details of Testing, Measuring and Inspection Equipment and facilities for         

     calibration owned. 

 

10.  Details of Safety Appliances and Equipment owned 

 

11. ISO 9000 certificate (if any). 

 

12. General Service tax registration certificate to be enclosed COMPULSORY 

 

13. Original Power of Attorney of the person signing the tender documents or        

      photocopy duly attested by Notary Public. 

 

14.  Details of on-going works & supporting Documents. 

 

15.  Details of Plants and Machinery proposed to be deployed on the project. 

 

16.  Details of Engineers and Technical staff proposed to be deployed on the project          

       along with organization chart and bio-data of key personnel. 

 

17.  Programme for execution of works. 

 

18.  Month wise Cash flow requirements. 

 

 

 

Signature of Contractor 
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LETTER OF TRANSMITAL 

 

General Manager- I, 

APGVB, Head office, 

H.no-2-5-8/1, First floor, 

Opp: Lifeline Hospital, 

Ramnagar, Hanmakonda, 

 Telangana-506001. 

 

Sir, 

SUB: PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 

AUDIO-VIDEO EQUIPMENTS FOR CONFERENCE HALL IN REGIONAL OFFICE OF 

APGVBANK‟S OWN BUILDING AT NALGONDA, TELANGANA STATE. 

 

Having examined the details given in invitation and technical note for the work 

PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING 

OF AUDIO-VIDEO EQUIPMENTS FOR CONFERENCE HALL IN 

REGIONAL OFFICE OF APGVBANK‟S OWN BUILDING AT NALGONDA, 

TELANGANA STATE. hereby submit the pre-qualification information and 

relevant documents. 

 

1. We hereby certify that all the statements made as information supplied in the 

enclosed forms and Annexure are true and correct.  

        

 

2. We have furnished all information and details necessary as per check list for pre-

qualification and have no further pertinent information to supply.    

    

 

3. We submit the following certificates in support of our suitability, technical 

Knowledge, Capability for having successfully completed the following works. 

 

 

 Name of the work     Client / Owner 

 

 1. 

 

 2. 

 

 3. 

 

Enclosures:       Signature of the tenderer 

        Seal of Tenderer 

        Date of Submission  

 

 

Signature of Contract 
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FORM OF SUBMISSION OF TENDER 
 
TO  

General Manager- I, 

APGVB, Head office, 

H.no-2-5-8/1, First floor, 

Opp: Lifeline Hospital, 

Ramnagar, Hanmakonda, 

 Telangana-506001. 

Dear Sir/s, 

Ref: PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 

AUDIO-VIDEO EQUIPMENTS FOR CONFERENCE HALL IN REGIONAL OFFICE OF 

APGVBANK‟S OWN BUILDING AT NALGONDA, TELANGANA STATE. 
 

I / We the undersigned have carefully gone through and clearly understood, after visiting the site, Contract 

documents consist of PART 1 Notice Inviting Tender, Eligibility criteria Form of Submission of tender   

General Notes, General Conditions of Contract‗ Special Conditions of Contract, Form Of Agreement, 

Technical Specification, Schedule of Approximate Quantities and Rates  General Specifications of Materials , 

Abstract of General conditions of contract and  Declaration PART 2 Price Schedule of Probable Quantities 

prepared by your Architects M/s. abhikram-S, 3-6-134, Flat no.302, SVC-ROYAL DM Apartments, street 

no.18, Himayatnagar Hyderabad 500029 

 

I / we do here by undertaken to execute and complete the whole or part of the work (as desired by you) at the 

respective rates quoted. 

 

I / We are depositing as earnest of money sum of Rs.17000.00 (RUPEES SEVENTEEN THOUSAND  

ONLY) by demand draft in favour of APGVB, payable at Warangal, along with this tender for due 

execution of the work at my / our tendered rates together with any variations which shall be adjusted at prices 

based by the Architects / Employer on our tendered rates. 

 

In the event of this Tender being accepted I / we agree to enter into an agreement as and when required and 

executed the contract according to your form of Agreement, in default whereof, I / we do hereby bind my-self 

/ ourselves to forfeit the aforesaid deposit. 

 

I / we further agree to complete the work included in the said schedule of quantities within ____ days from the 

date of the work order issued to commence the same. 

 

Date of commencement shall be either one-week, from the date, the acceptance letter is issued to the 

contractor or day on which the contractor is instructed to take possession of site whichever is later. 

 

I / we agree not to employ sub-contractors other than those that may be approved by Architects / Employer. 

 

I / We agree to pay Government, General and Sales Tax (State and Central), Excise and Octroi duties, service 

tax , insurance and all other taxes including works contract extra, turnover tax, VAT etc as prevailing foretime 

to time, on such items for whom same is to be levies, and the rates quoted by me / us are inclusive of the 

same. 

 

Yours Faithfully, 

 

Contractor‘s Signature_______________________ 

 

Designation _______________________________ 

 

Address___________________________________ 

 

1. 

2. 
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GENERAL NOTES 

 

1.        PROCEDURE OF FILLING AND SUBMISSION OF TENDER 

 

i) The tenderers should quote their rates in figures and words where the quantities have been 

indicated in the relevant items of the schedule of quantities, failures to do so may 

invalidate the tender. Erasing or over writing shall not be allowed. Corrections in the 

tender should be avoided if this becomes unavoidable, the entire rate (and not a portion 

only) shall be scored out and signed (not simply initiated) by the tenderer as token of such 

cancellation. A fresh rate in specified manner shall then be correctly written. 

 

ii) In the event of the tender being submitted by a firm, it must be signed by a member or 

members of the firm having legal authority to do so, and if called for, the legal documents 

in support thereof must be produced for inspection and the same in the case of the firm 

carried out by one member of a joint family. It must disclose that the firm is duly 

registered under the India Partnership Act. Any tender signed by a member not holding a 

power of attorney shall be treated as informal. 

 

iii) All corrections are to be initiated. 

 

iv) The tenderer is to quote this rate in ink both in words and figures in English. In case of 

any variation, the rates quoted in the words in the ―Original‖ copy of the tender shall only 

be valid. The tender shall be clearly and legibly written and whole writing must be by the 

hand of the person signing the tender and with the same pen and ink. Failure to do so may 

invalidate the tender. 

 

The employer reserves to itself the right to accept the lowest or any tender or split up and 

distribute any items of work to any specialist firm or firms without assigning any reason. 

The employer reserves the right to split up and distribute the work to more than one 

tenderer, if necessary. Person tendering shall submit and return together with his tender, 

this condition of contract, specifications and the priced schedule of quantities and all set 

of papers signed on all the pages in a sealed cover. Signature will be deemed to be the 

acceptance of the contents of these tender papers by the tenderer. All enclosures to the 

tender shall be in duplicate. 

 

Tenderer shall note that their tenders shall remain open for acceptance for a minimum 

period of 2 months from the date of opening the tenders. The tender must be 

unconditional. Conditional tenders may be summarily rejected. 

 

Submission of tenders: 

The tenders are to be submitted along with the copy of ―General Clause of Contract and 

Technical Specifications‖ duly signed by the tenderer in a sealed cover at the office as 

mentioned in the tender notice. The authorized representatives of tenderer are present 

during opening of the tender. 

 

2. RATES TO INCLUDE: 

  

While quoting their rates the tenderer should include the following if otherwise not stated 

herein before. 
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a) Necessary cost of taking samples of materials supplied by them for construction including 

cement and steel, wood/tiles etc., testing of the same at Govt.‘s / approved laboratory 

including transportation, cost of the samples, as and when required. 

b) Submission of test reports of other materials as may be specified by Architects / PMC 

 

3.        STORAGE OF MATERIALS: 

 

           The contractor shall not store their materials and debris within the premises other than the 

work site handed over to him. 

 

4. LABOUR HUTMENT: 

 

Shelter or stay for the labourers has to be arranged by the contractor at his own expense and 

responsibility. 

 

5. IDLE LABOUR: 

 

            In case the construction work is held up for any site conditions not attributable to the                        

contractors or for any decisions instructions / want of details from Employer / Architects or 

for any of the conditions as per Article 30, the contractor shall be allowed reasonable 

extension of time by the employer but any claim for idle labour shall lie under the above 

conditions. Contractor‘s quoted rates should include for all such contingencies. 

 

6. The contractor shall engage one competent person at site who shall take the instructions from 

the Architects. The work should not suffer due to lack of supervision, manpower and 

materials. 

 

7. The Contractor is required to co-ordinate his works along with other agencies working at site. 

He has to reimburse any of the damage made by him or any of his representatives for any 

have the other agency or owner at site. 

 

8. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, partition, 

Paneling, masonry work etc., and providing panels of the same finish in partitions, paneling 

shall not be paid extra. 

 

9. The contractor is required to fabricate a sample where required, or any item so installed for 

approved. Any changes made by the Architect‘s / Employers, in the sample to the 

specifications as mentioned in the tender, shall not be deducted or paid extra. The bulk 

production of the furniture can only be taken up after the final approval of the sample of the 

item. 

 

10. The partitions shall be so fixed that all joinery work is in plumb and true in line. The partition 

frame shall be firmly fixed to the floor and ceiling by using suitable wall plugs and screws. 

 

11. The contractor shall check all dimensions before fabricating and fixing the partitions or 

ceiling in position at site. 

 

12. All measurements given in the schedule hereunder are for the purpose of tender only. 

Payment will be made on actual measurement of the work done. 

 

13. All measurements shall be as per relevant I.S.I. standards.  
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GENERAL CONDITIONS OF CONTRACT 
 

Except where provided for in the description of the individual items in the schedule of 

quantities and in the specifications and conditions laid down hereinafter and in the drawings, 

the work shall be carried out as per standard specifications and under the direction of 

Employer / Architect. 

 

1. INTERPRETATION 

 

In constructing these conditions, the specifications, the schedule of quantities, tender and 

agreement, the following words shall have the meaning herein assigned to them except where 

the subject or context otherwise requires. 

 

I. Employer: The term employer shall denote APGVB with their Head Office at H.no-

2-5-8/1, First floor, Opp: Lifeline Hospital, Ramnagar, Hanmakonda, Telangana-

506001 and any of its employees representative authorized on their behalf. 

 

II. Architects / PMC Consultants: The term Architects shall mean M/s. abhikram-s,  

 

III. Contractor: The term contractor shall mean _____________ (Name and address of 

the contractor) and his / their heirs, legal representatives, assigns &successors. 

 

IV. Site: The site shall mean the site where the works are to be executed as shown within 

boundary in red border on the site plan including any building and erection thereon, 

allotted by the employer for the contractors use. 

 

V. Site Supervision: Supervision by the Architect 

 

VI. Drawings: The work is to be carried out in accordance with drawings, specifications, 

the schedule of quantities and any further drawings, which may be supplied, or any 

other instruction, which may be given by the Employer during the execution of the 

work. 

 

All drawings relating to work given to the contractor together with a copy of schedule 

of quantities are to be kept at site and the Employer / Architects shall be given access 

to such drawings or schedule of quantities wherever necessary. 

 

In case any detailed Drawings are necessary contractor shall prepare such detailed 

drawings and / or dimensional sketches therefore and have it confirmed by the 

Employer / Architects as case may be prior to taking up such work. 

 

The contractor shall ask in writing for all clarifications on matters occurring anywhere 

in drawings, specifications and schedule of quantities or to additional instructions at 

least 10 days ahead from the time when it is required for implementation so that the 

Employer may be able to give decision thereon. 

 

VII. “The Works” shall mean the work or works to be executed or done under this 

contract. 

 

VIII. “Act Of Insolvency” shall mean any act as such as defined by the Presidency Towns 

Insolvency Act or in Provincial Insolvency act or any amending status. 
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IX. “The Schedule Of Quantities” shall mean the schedule of quantities as specified and 

forming part of this contract. 

 

X. ―Priced Schedule Of Quantities” shall mean the schedule of quantities duly priced 

with the accepted quoted rates of the contractor. 

 

XI. ―Contract” shall mean Contract documents consist of Notice Inviting Tender, 

Eligibility criteria Form of Submission of tender   General Notes, General Conditions 

of Contract, Special Conditions of Contract, Form Of Agreement, Technical 

Specification, Schedule of Approximate Quantities and Rates General Specifications 

of Materials, Abstract of General conditions of contract and Declaration the schedule 

of quantities, specifications and drawings attached here to and duly signed. 

 

XII. ‗Contract Price‟ shall mean the sum named in the Tender subject to such additions 

thereto or deductions there from as may be made under the provisions hereafter 

contained. 

 

XIII. „Notice in Writing‟ or written notice shall mean a notice in writing, type or printed 

characters sent (unless delivered personally or otherwise provided to have been 

received) by registered post to the last known private or business address or registered 

office of the addressee and shall be deemed to have been received when in the 

ordinary course of post it would have been delivered. 

 

XIV. „Net Prices‟ any arriving at the Contract amount the Contractor shall have added to or 

deducted from the total of the items if the Tender any sum, either as a percentage or 

otherwise, then the net price of any item in the tender shall be the sum arrived at by 

adding to or deducting from the actual figure appearing in the tender as the price of 

that item a similar percentage or proportionate sum. Providing always that in 

determining the percentage or proportion of the sum so added or deducted by the 

contractor, the total amount of any Prime Cost items and provisional sums of money 

shall be deducted from the total amount of the Tender. The expression ‗net rates‘ or 

‗net prices‘ when used with reference to the contract or account shall be hold to mean 

rates or prices so arrived at. 

 

XV. „Virtual Completion‟ shall mean the building is in the opinion of the Architect and 

Employer fit for occupation. 

 

XVI. Words importing persons include firms and corporations. Words importing the 

singular only, also include the plural and vice verse where the Context requires. 

 

2. SCOPE OF CONTRACT 

 

The Contractor shall carry out and complete the said work in every respect in 

accordance with this Contract and with the directions of and to the satisfaction of the 

Architect and Employer. The Architect with approval of Employer issue further 

drawings and / or written instructions, details directions and explanations which 

hereafter collectively referred to as ‗Architect‘s Instructions‘. In regard to: 

 

a) The variation or modification of the design quality or quantity of works or the 

addition or omission or substitution of any work. 

 

b) Any discrepancy in the drawings or between the schedule of quantities and / or 

drawings and / or specification. 
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c) The removal from the site of any defective material brought thereon by the 

contractor and the substitution of any other material thereof. 

 

d) The demolition removal and / or re-execution of any work executed by the 

contractor/s. 

 

e) The dismissal from the work of any persons employed there upon. 

 

f) The opening up for inspection of any work covered up. 

g) The rectification and making good of any defects under clauses hereinafter 

mentioned and those arising during the maintenance period (Defect Liability 

Period). 

 

The contractor shall forthwith comply with and duly execute any work comprised 

in such Employer‘s or his agent / Architect‘s instructions, provided always that 

verbal instructions, directions and explanations given to the contractor‘s or his 

representative upon the works by the Employer‘s or his agent / Architects shall, if 

involving a variation, be confirmed in writing to the contractor/s within seven 

days. No works, for which rates are not specifically mentioned in the priced 

schedule of quantities, shall be taken up without written permission of the 

Employer or his agent / Architects. The employer in consultation with the 

Architects as provided in clause ―variation‖ shall fix rates of items not mentioned 

in the priced schedule of quantities. 

 

Regarding all factory made products for which ISI marked products are 

available, only products bearing ISI marking shall be used in the work. 

 

3.  TENDERS SHALL VISIT THE SITE 

 

Intending tenderer shall visit the site and make himself thoroughly acquainted with the 

local site condition, nature and requirements of the works, facilities of transport 

conditions, effective labour and materials, access and storage for materials and removal of 

rubbish. The tenderer shall provide in their tender for cost of carriage, freight and other 

charges as also for any special difficulties and including police restriction for transport 

etc., for proper execution of work as indicated in the drawings. The successful tenderer 

will not be entitled to any claim of compensation for difficulties faced or losses incurred 

on account of any site condition which existed before the commencement of the work or 

which in the opinion of the employer or his agent / Architect might be deemed to have 

reasonably been inferred to be so existing before commencement of work. 

 

4. TENDERS 

 

The entire set of tender paper issued to the tenderer should be submitted fully priced and 

also signed on the last page together with initials on every page. Initial / signature will 

indicate the acceptance of the tender papers by the tenderer. 

 

                  (Also see general rules and instructions for the guidance of Tenderers) 

                  

The schedule of quantities shall be filled in as follows: 

 

 



Signature of contractor                 APGVB HO WARANGAL                         Page 29-73  

I. Amount column to be filled in for each item and the amount for each sub head as                                              

detailed in the ―Schedule Of Quantities‖. 

 

The Employer reserves the right to reject the lowest or any tender and also to 

discharge any or all of the tenders of each section or to split up and distribute any 

item of work to any specialist firm or firms, without assigning reasons. 

 

The tenderers should note that the tender is strictly on the item rate basis and their 

attention is drawn to the fact that the rates for each and every item should be correct, 

workable and self-supporting. If called upon by the Employer / Architects detailed 

analysis of any or all the rates shall be submitted. The Employer / Architects shall not be 

bound to recognize the contractor‘s analysis. All corrections are to be initialed. 

 

      The works will be paid for as ―measured work‖ on the basis of actual work done and not 

as ―LUMPSUM‖ contract, unless otherwise specified. 

 

      All items of work described in the schedule of quantities are to be deemed and paid as 

complete works in all respects and details including preparatory and finishing works 

involved, directly related to and reasonably detectable from the drawings, specifications 

and schedule of quantities and no further extra charges will be allowed in this connection. 

In the case of lump-sum charges in the tender in respect of any items of work will be 

made for the actual work done on the basis of lump sum charges as will be assessed to be 

payable by the Employer / Architects. 

 

     The employer has power to add to, omit from any work as shown in drawings or described 

in specifications or include in schedule of quantities and intimate the same in writing but 

no addition, omission or variation shall be made by the contractor without authorization 

from the Employer. No variation shall vitiate the contract. 

 

      The tenderer shall note that his tender shall remain open for consideration for a period of 

three months from the date of opening of the tender. 

 

5. AGREEMENT 

      

      The successful contractor will be required to sign agreement in accordance with the draft 

agreement from enclosed and the schedule conditions. The contractor shall pay for all 

stamps and legal expenses, incidental thereto. However the written acceptance by the 

employer of a tender will constitute a binding contract between the employer and the 

person so tendering whether such formal agreement is or is not subsequently executed. 

 

 

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 

 

 The Contractor shall confirm to the provisions of the statutes relating to the works, and 

so to the regulation and bylaws of an local authority, and of any water, lighting and other 

companies on authorities with whose systems the structures are proposed to be connected 

and shall before making any variation from the drawings or specifications, that may be 

necessitated by so conforming given to the Architect‘s written notice, specifying the 

variations proposed to be made and the reason for making it apply for instruction thereon. 

In case, the Contractor shall not within the 10 days receive such instruction, he shall 

proceed with the work conforming to the provisions, regulations or bylaws in questions.  
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The Contractor shall bring to the attention of the Architect all notices required by the said 

acts, regulations or bylaws to be given to any Authority, and pay to such authority or to 

any Public Officer all fees that may be properly chargeable in respect of the works, and 

lodge the receipts with the Architect /Employer. 

 

The Contractor shall identify the Employer against all claims in respect of patent rights, 

designs, trade marks or name or the protected rights in respect of any constructional plant, 

machine, work or material used for or in connection with the works or temporary works 

and from and against all claims, demands, proceedings, damages, costs, charges, and 

expenses whatsoever in respect thereof or in relation thereto. The Contractor shall defend 

all actions arising from such claims, unless he has informed the Architects, before any 

such infringement and received their permission to proceed and shall himself pay all 

royalties, license fees, damages, coat and charges of all and every sort that may be legally 

incurred in respect thereof. 

 

7. NOTICES AND STATUTORY REGULATIONS: 

The contractor shall give all notices and pay all fees and shall comply all Acts and                          

Regulations for the successful completion of the contract works. The whole of the work 

is to be complied with as per the requirements and bylaws of the relevant statutory 

authorities including contract labour (Regulation and Abolition) Act 1970. 

 

8.   QUANTITY OF WORK TO BE EXECUTED 
The Schedule of Quantities unless otherwise stated shall be deemed to have been 

prepared in accordance with the Standard Procedure of the Architects shall be 

considered to be approximate and no liability shall attach to the Architect for any error 

may be discovered therein. The Employer reserves the right to execute only a part or the 

whole or any excess thereof without assigning any reason therefore. 

The Contractor shall be deemed to have satisfied himself before tendering to the 

correctness and sufficiency of his tender for the works and of the prices stated in the 

Schedule of Quantities and / or the Schedule of Rates and Prices, which rates and prices 

shall cover all things necessary for the completion of the works. 

 

 

9.   OTHER PERSONS ENGAGED BY THE EMPLOYER 
The Employer reserves the right to execute any part of the work included in this 

contract or any work, which is not included in this contract by the other Agency, or  

Persons and contractor shall allow all reasonable facilities and use of his scaffoldings 

for the execution of such work. The main contractor shall extend all cooperation in his 

regard. 

 

10.    EARNEST MONEY AND SECURITY DEPOSITS 

 

 The tenderer will have to deposit an amount of RS. 17000.00 ( RUPEES 

SEVENTEEN THOUSAND ONLY) in the form of Demand draft drawn in favour 

of APGVB PAYABALE AT WARANGAL at the time of submission of tender as an 

Earnest money. The employer is not liable to pay any interest on the earnest money. 

The Earnest money of the unsuccessful tenderers will be refunded without any interest 

soon after the decision to award the work is taken after the expiry of the validity period 

of the tender. The successful tender to whom the contract is awarded will have to 

deposit as initial security deposit a further sum to make up 2.0 % of the value of the 

accepted tender including the Earnest Money. The initial security deposit will have to 

be made within 14 days from the date of acceptance of tender, failing which the 

employer at his discretion may revoke the letter of acceptance and forfeit the earnest 
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money deposit furnished along with the tender. Apart from the initial security deposit 

made as above, retention money shall be deducted from progressive running bills @ 8% 

of the gross value of each running bill until the total security deposit, i.e., the initial 

security deposit plus the retention money equals to (Total Security Deposit EMD (2.0 

%) + FSD 5.0 %)) 

 

The above Security Deposit will be refunded after satisfactory completion of Defect liability 

period of one year from the date of Issue of virtual completion certificate by the Employer. 

 

11.    CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

 

The Contractor shall provide everything necessary for the proper execution of the work                      

                     according to the intent and meaning of the drawings, schedule of quantities and  

                     specifications taken together whether the same may or may not be particularly shown. 

         

or described therein provide that the same can reasonably be inferred there from and if 

the contractor finds any discrepancies therein he shall immediately and in writing , refer 

the same to the Employer / Architects whose decision shall be final and binding. 

 

12.   TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 

 

The Contractor shall be allowed admittance to the site on the ‗Date of Commencement‘ 

stated in the Appendix, and he shall thereupon and forthwith begin the works and shall 

regularly proceed with to complete the same (except such painting or other decorative 

work as the Architect may desire to delay). On or before the ―Day of Completion 

―stated in the Appendix subject nevertheless the provision for the extension of time 

hereinafter contained. 

 

If in the opinion of the Architect the works be delayed: 

 

a. By force major or 

 

b. By reason of any exceptionally inclement weather or 

 

c. By reason of proceedings taken or threatened by or dispute with adjoining or 

neighboring owners of public authorities arising, than through the Contractor‘s 

won default or 

 

d. By the works or delays of the contractors tradesmen engaged or nominated by 

the Employer / Architect and not referred in the Schedule of Quantities and / or 

specifications or 

 

e. By reason of civil, commotion, local combination of workmen or strike or lock-

out effecting any of the buildings traders or 

f. By reason of the Architect‘s instructions as per clause 2, or  

 

g. In consequence of the Contractor not having in due time, necessary instructions 

from the Architect for which he shall have specifically applied in writing ahead 

of time, giving the Architect reasonable time to prepare such instructions, the 

Architects shall make a fair and reasonable extension of time for completion of 

the Contract works In case of such strike or lock-out, the Contractor shall as 

soon as possible, give written notice thereof the Architect, but the Contractor 

shall nevertheless constantly use his endeavors to prevent delay and shall do all 
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they may reasonably be required, to the satisfaction of the Architect to proceed 

with the work. The Contractor on starting the works shall furnish to the 

Employer / Architect a PERT / CPM Programme for carrying out the work stage 

in the stipulated time for the approval of Architect / Employer and follow 

strictly the approved time schedule incorporating charges if any, to ensure the 

completion of the work in stipulated time. A graph or chart on individual work 

shall be maintained showing the proportionate progress of work week by week 

by Architect a weekly progress report stating the number of skilled and un 

skilled laborers employed on the work, working hours done, place, type, and 

quantity of work done during the period. 

 

The Contractor must inform the Architect within 10 days in advance of all drawings and 

detailed required by him from time to time. The Contractor shall adhere to the approved 

program and arrange for the materials and labour etc accordingly. 

Despite repeated instructions, if the Contractor fails to show proportionate progress of 

the work, the Architect / Employer may take suitable action and deemed fit without 

prejudice to any terms and conditions of the contract 

 

13.  LIQUIDATED DAMAGES 

 

 Should the work be not completed to the satisfaction of the Employer / Architects 

within the stipulated period, the contractor shall be bound to pay to the Employer a sum 

calculated as given below by way of liquidated damages and not as penalty during 

which the work remains un-commenced or unfinished after the expiry of the completion 

date. 

         If the contractor fails to complete the work by the Scheduled date of completion or 

within any sanctioned extended time, he will have to pay liquidated damages at 1% of 

contract amount for each week beyond the date that the work remains incomplete 

subject to maximum of 10%of the contract value (without extra items). 

 

14.  NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 

 

The contractor shall conform to the provisions of any Acts of the Legislature relating to 

the work, and to the Regulations and Bye-Laws of any authorities, and / or any water, 

lighting and other companies, and / or authorities with whose systems the structures 

were proposed to have connection and shall before making any variations from the 

drawings or specifications that may be associated to so conform, give the Employer / 

Architects written notices specifying the variations proposed to be made and reasons for 

making them and apply for instruction thereon. The Employer / Architects written 

notices specifying the variations proposed to be made and reasons for making them and 

apply for instruction thereon. The Employer / Architects on receipt of such intimation 

shall give a decision within a reasonable time. 

 The contractor/s shall arrange to give all notices required for by the said Acts, 

Regulations or Bye-laws to be given to any authority, and to pay to such authority or to 

any public officer all fees that may be properly chargeable in respect of the work and 

lodge the receipts with the Employer. 

 

The contractor shall indemnify the Employer against all claims in respect of patent 

rights, royalties, damages to buildings, roads or members of public in course of 

execution of work and shall defend all actions arising from such claims and shall keep 

the Employer saved harmless and indemnified in all respects from such actions, costs 

and expenses. 
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16. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 

 

All the works specified and provided for in the specifications or which may be required 

to be done in order to perform and complete any part thereof shall be executed in the 

best and most workmanlike manner with materials of the best and approved quality of 

the respective kinds in accordance with the particulars contained in and implied by the 

specifications and as represented by the drawings or according to such other additional 

particulars, and instructions as may from time to time be given by the Employer / 

Architects during the execution of the work and to his entire satisfaction. 

 

All mandatory tests shall be carried out as per CPWD specifications. If required 

by the Employer / Architects, the contractor shall have to carry out tests on 

materials and workmanship in approved materials testing laboratories or as 

prescribed by the Employer / Architects at his own cost to prove that the materials 

etc., under test conform to the relevant I.S Standards or as specified in the 

specifications.  The necessary charges for preparation of mould (in case of concrete 

cube), transporting, testing etc., shall have to be borne by the contractor. No extra 

payment on this account should in any case be entertained. 

 

All the materials (except where otherwise described) stores and equipment required for 

the full performance of the work under the contract must be provided through normal 

channels and must include charges for import duties, sales tax, octroi and other charges 

and must be the best of their kind available and the contractors must be entirely 

responsible for the proper and efficient carrying out of the work. The work must be 

done in the best workmanlike manner. Samples of all materials to be used must be 

submitted to the Employer / Architects when so directed by the Engineer / 

Architects and written approval from Employer / Architects must be obtained 

prior to placement of order. 

 

Any damage (during constructions) to any part of the work for any reasons due to rain, 

storm or neglect of contractor shall be rectified by the contractor in an approved manner 

at no extra cost. 

 

Should the work be suspended by reason of rain, strike, lockouts or any other cause, the 

contractor shall take all precautions necessary for the protection of work and at his own 

expenses shall make good any damage arising from any of these causes. 

 

The contractor shall cover up and protect from damage, from any cause, all new work 

and supply all temporary doors, protection to windows, and any other requisite 

protection for the execution of the work whether by himself or special tradesmen or 

sub-contractor and any damage caused must be made good by the contractor at his own 

expenses. 

 

17. REMOVAL OF IMPROPER WORK 

 

The Employer shall during the progress of the work have power to order in writing from 

time to time the removal from the work within such reasonable time or times as may be 

specified in the order of any materials which in the opinion of the Employer / Architects 

are not in accordance with specification or instructions, the substitution or proper re-

execution of any work executed with materials or workmanship not in accordance with 
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the drawings and specifications or instructions. In case the contractor refuses to comply 

with the order the Employer shall have the power to employ and pay other agencies to 

carry out the work and all expenses consequent thereon or incidental thereto as certified 

by the Employer / Architects shall be borne by the contractor or may be deducted from 

any money due to or that may become due to the contractor. No certificate, which may 

be given by the Architects, shall relieve the contractor from his liability in respect of 

unsound work or bad materials. 

 

18. SITE SUPERVISION 

                   

 The Architect may appoint a Site supervisor or clerk of works who shall be 

representative of the Architect. The duties of the supervisor representative are to watch 

and supervise the works and to test any materials to be used of workmanship employed 

in connection with the works. He shall have no authority either to relieve the Contractor 

of any of his duties or obligations under the Contract, or except those expressly 

provided hereunder, to order any work involving delay or any extra payment by the 

Employer or any variation of or in the works. 

 

The contractor shall afford the Employer‘s representative every facility and assistance 

for examining the works and materials and checking the measuring time and materials. 

Neither the Employer‘s representative nor any assistant to the Architect shall have 

power to revoke, alter enlarge or relax the requirements of this Contract, or to Sanction 

any day-work, additions, alterations, deviations or omissions unless such an authority 

may be specially conferred by a written order of the Architect / Employer. 

 

The Employer‘s Representative shall have to give notice to the Contractor or his 

foremen about the non-approval of any work or materials and such works shall be 

suspended or the use of such material should be discontinued until the decision of the 

Architect is obtained, the work will from time to time be examined by the Architect or 

the Employer‘s representative but such examinations shall not in any way exonerate the 

Contractor from the obligation to remedy defects which may be found to exist at any 

stage of the work of after the same is completed. Subject to the limitations of this cause, 

the Contractor shall take instruction from the Architect / Employer. 

 

19. CONTRACTOR‟S EMPLOYEES 

 

The Contractor shall employ technically qualified and competent supervisors for the 

work who shall be available (by turn) throughout the working hours to receive and 

comply with instructions of the Employer / Architects. The contractor shall engage at 

least one experienced Engineer as site-in-charge for execution of the work. The 

contractor shall employ in connection with the work persons having the appropriate 

skill or ability to perform their job efficiently. 

 

The contractor shall employ local labourers on the work as far as possible. No labourer 

below the age of sixteen years and who is not an Indian National shall be employed on 

the work. 

 

Any labourer supplied by the contractor to be engaged on the work on day work basis 

either wholly or partly under the direct order or control of the Employer or his 

representative shall be deemed to be a person employed by the contractor. 

 

The contractor shall comply with the provisions of all labour legislation including the 

requirements of 
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a) The payment of Wages Act. 

b) Employer‘s Liability Act. 

c) Workmen‘s Compensation Act. 

d) Contract Labour (Regulation & Abolition) Act. 1970 and Central Rules 1971 

e) Apprentices Act 1961 

f) Minimum Wages Act 

g) Any other Act or enactment relating thereto and rules framed there under from time to 

time. 

 

The contractor shall keep the Employer saved harmless an indemnified against claims if 

any of the workmen and all costs and expenses as may be incurred by the Employer in 

connection with any claim that may be made by any workmen. 

 

The contractor shall comply at his own cost with the order for requirement of any 

Health Officer of the State or any local authority or of the Employer regarding the 

maintenance of proper environmental sanitation of the area where the contractor‘s 

labourers are housed or accommodated, for the prevention of small pox, cholera, 

plague, typhoid, malaria and other contagious diseases. The contractor shall provide, 

maintain and keep in good sanitary condition adequate sanitary accommodation and 

provide facilities for pure drinking water at all times for the use of men engaged on the 

works and shall remove and clear away the same on completion of the works. Adequate 

precautions shall be taken by the contractor to prevent nuisance of any kind on the 

works or the lands adjoining the same. 

The contractor shall arrange to provide first aid treatment to the labourers engaged on 

the works. He shall within 24 hours of the occurrence of any accident at or about the 

site or in connection with execution of the works report such accident to the Employer 

and also to the competent Authority where such report is required by law. 

 

        20. DISMISSAL OF WORKMEN 

 

The contractor shall on the request of the Employer immediately dismiss from works 

any person employed thereon by him, who in the opinion of the Employer be unsuitable 

or incompetent or who may misconduct him. Such discharges shall not be the basis of 

any claim for compensation or damages against the Employer or any of their officer or 

employee.          

           

        21.        ASSIGNMENT 

 

The whole of the works included in the contract shall be executed by the contractor and 

the contractor shall not directly or indirectly transfer, assign or underlet the contract or 

any part, share or interest therein nor, shall take a new partner, without written consent 

of the Employer and no subletting shall relieve the contractor from the full and entire 

responsibility of the contract or from active superintendence of the work during their 

progress. 

 

22. DAMAGE TO PERSONS AND PROPERTY INSURANCE ETC 
 

The contractor shall be responsible for all injury to the work or workmen to persons, 

animals or things and for all damages to the structural and / or decorative part of 

property which may arise from the operations or neglect of himself or of any sub-

contractor or of any of his or a sub-contractor‘s employees, whether such injury or 

damage arise from carelessness, accident or any other cause whatsoever in any way 

connected with the carrying out of this contract. The clause shall be held to include 
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inter-alias, any damage to buildings whether immediately adjacent or otherwise, and 

any damage to roads, streets, foot paths or ways as well as damages caused to the 

buildings and the works forming the subject of this contract by rain, wind or other 

inclemency of the weather. The contractor shall indemnify the Employer and hold 

harmless in respect of all and any expenses arising from any such injury or damages to 

the person or property as aforesaid and also in respect of any claim made in respect of 

injury of damage under any acts on compensation or damage consequent upon such 

claim. 

The contractor shall reinstate all damages of every sort mentioned in this clause so as to 

deliver the whole of the contract works complete and perfect in every respect and so as 

to make good or otherwise satisfy all claims for damages to the property of third parties. 

The contractor shall affect the insurance necessary and indemnify the Employer entirely 

from all responsibility in this respect. The insurance must be placed with a company 

approved by the Employer and must be effected jointly in the name of the Employer 

and contractor and the policy lodged with the Employer. The scope of insurance is to 

include damage or loss to the contract itself till this is made over in a complete state. 

Insurance is compulsory and must be affected from the very initial stage. The contractor 

shall also be responsible for anything, which may be excluded from damage to any 

property arising out of incidents, negligence or defective carrying out of this contract. 

 

The Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensations, costs, charges and expenses arising or accruing from or in 

respect of any such claim for damages from any sums due to or to become due to the 

contractor. 

 

23.          MEASUREMENTS 
 

                     Before taking any measurement of any work the Site Engineer or a subordinate deputed 

by him shall give reasonable notice to the contractor. If the contractor fails to attend at 

the measurements after such notice or fails to countersign or to record the difference 

within a week from the date of measurement in the manner required by Site Engineer or 

by the subordinate deputed by him as the case may be his final and binding on the 

contractor and contractor shall have no right to dispute the same. 

 

24.         PAYMENTS 

 

All bills shall be prepared by the contractor in the form prescribed by the Employer‘s / 

Architects. Normally one interim bill shall be prepared each month subject to minimum 

value for interim certificate as stated in these documents. The bills in proper form must 

be duly accompanied by detailed measurements in support of the quantities of work 

done and must show deductions for all previous payments, retention money, etc.  

 

The work done will be physically recorded by the architect/representative in the 

presence of the contractor which shall be check measured by the Engineer in charge 

(APGVB) and duly signed by the Contractor or his representative. 

 

The bill prepared by the Architect will be scrutinized by the department and will be 

recommended to the competent Authority for Payment duly deducting at source 

retention Money, IT and other taxes as applicable, as mentioned in the clauses. 

 

                      If the Employer has supplied any materials or goods to the contractor, the cost of any 

such materials or goods will be progressively deducted from the amount due to the 

contractor in accordance with the quantities consumed in the work. 
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All the interim payments shall be regarded as payments by way of advance against the 

final payment only and not as payments for work actually done and completed, and 

shall not preclude the requiring of bad, unsound, and imperfect or unskilled work to be 

removal and taken away and reconstructed, or re-erected or be considered as and 

admission of the due performance of the contract, or any part thereof in any respect or 

the accruing of any claim, nor shall, it conclude, determine or affect in any way the 

power of the Employer under these conditions or any of them as to the final settlement 

and adjustment of the accounts or otherwise or in any other way vary or affect the 

contract. The final bill shall be submitted by the contractor within one week of the date 

fixed for completion of the work or of the date of certificate of completion furnished by 

the Architect and payment shall be made within one week from the date of receipt of 

Architect‘s certificate. 

 

                     Final Payment 

The final bill shall be accompanied by a certificate of completion from the Architects. 

Payments of final bill shall be made after scrutiny by the department which will be 

recommended to the competent authority for payment after deduction of Retention 

Money as specified in clause 11 of these conditions, which shall be refunded after the 

completion of the Defects Liability Period after receiving the Architect‘s certificate that 

the contractor has rectified all defects to the satisfaction of the Architects. The 

acceptance of the payment of the final bill by the contractor would indicate that he has 

no further claim in respect of the work executed. 

 

       25.         VARIATION / DEVIATION 
 

                    The tender rates shall be fixed and applicable for any increase or decrease in the 

tendered quantities. The Architect can increase or decrease any quantities to any extend 

or even delete particular item as per the site requirements and the contractor shall not be 

paid anything extra on this account. Nothing extra will be paid by the APSFC on 

account of omission / deletion of items or decrease in the quantity of items. The APSFC 

shall not entertain any claim whatsoever from the contractor on this account. 

 

The price of all additional items / non-tendered items will be worked out on the basis of 

rates quoted for similar items in the contract wherever existing. If similar items are not 

available, the rates for such items will be derived as per standard method of rate 

analysis based on prevalent fair price of labour, material and other components as 

required with 15% towards contractor‘s profit and overheads. 

    

      26.          SUBSTITUTION  
 

                     Should be contractor desire to substitute any materials and workmanship, he/they must 

obtain the approval of the Employer / Architects in writing for any such substitution 

well in advance. Materials designated in this specification indefinitely by such term as 

―Equal‖ or ―Other approved‖ etc. specific approval of the Employer / Architect has to 

be obtained in writing.   

   

27.   CLEARING SITE ON COMPLETION 
 

On completion of the works the contractor shall clear away and remove from the site all 

constructional plant/machines, surplus materials, rubbish and temporary works of every 

kind and leave the whole of the site and the works clean and in a workmanlike 

condition to the satisfaction of the Employer/Architects. 
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28. DEFECTS AFTER COMPLETION 

 

The contractor shall make good at his own cost and to the satisfaction of the Employer 

all defects, shrinkage, settlements or other faults, which may appear within 12 months 

after completion of the work. In the default, the Employer may employ and pay other 

persons to amend and make good such damages, losses and expenses consequent 

thereon or incidental thereto shall be made good and borne by the contractor and such 

damages, loss and expenses shall be recoverable from him by the Employer or may be 

deducted by the employer, in lieu of such amending and making good by the contractor, 

deduct from any money due to the contractor a sum equivalent to the cost of amending 

such work and in the event of the amount retained being insufficient recover that 

balance from the contractor from the amount retained under clause no.11 together with 

any expenses the Employer may have incurred in connection therewith. 

 

     29. CONCEALED WORK 
 

The contractor shall give due notice to the Employer/Architects whenever any work is 

to be buried in the earth/concealment/low roofing, concrete or in the bodies of walls or 

otherwise becoming inaccessible later on, in order that the work may be inspected and 

correct dimensions taken before such burial, in default whereof the same shall, at the 

opinion of the Employer/ Architect be either opened up for measurement at the 

contractor‘s expenses or no payment may be made for such materials. Should any 

dispute or differences arise after the execution of any work as to measurements etc., or 

other matters which cannot be conveniently tested or checked, the notes of the 

Employer / Architects shall be accepted as correct and binding on the contractor. 

 

     30.           IDLE LABOUR 
 

Whatever the reasons may be no claim for idle labour, additional establishment cost of 

hire and labour charges of tools and plants would be entertained under any 

circumstances. 

  

     31.           SUSPENSION OF WORKS 

 

If the contractor except on account of any legal restraint upon the Employer preventing 

the continuance of the work or in the opinion of the Employer shall neglect or fail to 

proceed with due diligence in the performance of his part of the contract or if he shall 

more than once make default, the Employer shall have the power to give notice in 

writing to the contractor requiring the work to be proceeded within a reasonable manner 

and with reasonable dispatch, such notice purport to be a notice under this clause. 

 

After such notice shall have been given, the contractor shall not be at liberty to remove 

from the site of the works or from any ground contiguous thereto any plant or materials 

to subsist from the date of such notice being given until the notice shall have been 

compiled with. If the contractor fails to start the work within seven days after such 

notice has been given to proceed with the works as therein prescribed, the employer 

may proceed as provided in clause 43. (Termination of Contract by Employer) 

                     

       32.         TERMINATION OF CONTRACT BY EMPLOYER 

 

                                  If the contractor being a company go into liquidation whether voluntary or compulsory 

or being a firm shall be dissolved or being an individual shall be adjudicated insolvent 

or shall make an assignment or a composition for the benefit of the greater part, in 

number of amount of his creditors or shall enter into a Deed or arrangement with his 
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creditors, or if the Official Assignee in insolvency, or the Receiver of the contractor in 

insolvency, shall repudiate the contract, or if a receiver of the contractor‘s firm 

appointed by the court shall be unable within fourteen days after notice to him requiring 

him to do so, to show to the reasonable satisfaction of the employer that he is able to 

carry out and fulfill the contract, and if so required by the employer to give reasonable 

security therefore, or if the contractor shall suffer execution to be issued, or shall suffer 

any payment under this contract to be attached by or on behalf of and of the creditors of 

the contractor, or shall assign, charge or encumber this  contract or any payments due or 

which may become due to contractor, there under, or shall neglect or fail to observe and 

perform all or any of the acts matters of things by this contract, to be observed and 

performed by the contractor within three clear days after the notice shall have been 

given to the contractor in manner hereinafter mentioned requiring the contractor to 

observe or perform the same or shall use improper materials of workmanship in 

carrying on the works, or shall in the opinion of the employer not exercise such due 

diligence and make such progress as would enable the work to be    completed within 

due time agreed  upon, and shall fail to proceed to the satisfaction of the employer after 

three clear das notice requiring the contractor so to do shall have been given to the 

contractor as hereinafter mentioned or shall abandon the contract, then and in any of the 

said cases, the  Bank may notwithstanding previous waiver determine the contract by a 

notice in writing to the effect as hereinafter mentioned, but without thereby effecting 

the powers of the employer of the obligations and liabilities of the contractor the whole 

of which shall continue in force as fully as if the contract, had not been so determine 

and as if the works subsequently executed by or on behalf of the contractor (without 

thereby creating any trust in favour of the contractor) further the employer or his agent, 

or servants, may enter upon and take possession of the work and all plants tools 

scaffolding sheds machinery, steam, and other power, utensils and materials lying upon 

premises or the adjoining lands or roads and sell the same as his own property or may 

employ the same by means of his own servants and workmen in carrying on and 

completing the works or by employing any other contractors or other persons or person 

to complete the works, and the contractor shall not in any way interrupt or do any act, 

matter or thing to prevent or hinder such other contractors or other persons or person 

employed from completing and finishing or using the materials and plants for the works 

when the works shall be completed, or as soon thereafter as conveniently may be the 

employer shall give notice in writing to the contractor to remove his surplus materials 

and plants and should the contractor to remove his surplus materials after receipt by him 

the employer may sell the same by Public Auction and shall give credit to the contractor 

for the amount so realized. Any expenses or losses incurred by the contractor for the 

amount so realized. Any expenses or losses incurred by the employer in getting the 

amount payable to the contractor by way of selling his tools and plants or due on 

account of work carried out by the contractor prior to engaging other contractors or 

against the Security Deposit. 

 

       33.         ARBITRATION 

  

 All disputed or differences of any kind whatsoever which shall at any time arise 

between the parties hereto touching or concerning the works or the execution or 

maintenance thereof this contract or effect thereof or to the rights or liabilities of the 

parties or arising out of or in relation thereto whether during or after determination 

foreclosure or breach of the contract  (other than those in respect of which the decision 

of any person is by the contract expressed to be final and binding) shall after written 

notice by either party to the contract to the other of them and to the Employer 

hereinafter mentioned be referred for adjudication to a sole Arbitrator to be appointed as 

hereinafter provided. 



Signature of contractor                 APGVB HO WARANGAL                         Page 40-73  

For the purpose of appointing the sole Arbitrator referred to above, the Employer will 

send within thirty days of receipt of the notice, to the contractor a panel of three names 

of persons who shall be presently unconnected with the organization for which the work 

is executed from the following categories of Arbitrators‖:- 

 

a. Retired High Court/Supreme Court judge who have experienced in handling     

    Arbitration Cases. 

b. Member of Council of Arbitrators 

c. Fellow of the Institution of Engineers 

d. Eminent Retired Chief Engineer from State/Central PWD/Public sector    undertaking     

    of good reputation and integrity 

                     e. Fellow of Indian Institute of Architects 
 

The contractor shall on receipt of the names as aforesaid, select any one of the person‘s 

name to be appointed as a sole Arbitrator and communicate his name to the Employer 

within thirty days of receipt of the names. The Employer shall thereupon without any 

delay appoint the said person as the Sole Arbitrator. If the contractor fails to 

communicate such selection as provided above within the period specified, the 

Competent Authority should make the selection and appoint the selected person as the 

Sole Arbitrator. 
 

If the Employer fails to send to the contractor the panel of three names as aforesaid 

within the period specified, the contractor shall send to the Employer a panel of three 

names of persons who shall all be unconnected with either party. The Employer shall on 

receipt appoint him as the Sole Arbitrator. If the Employer fails to select the person and 

appoint him as the Sole Arbitrator within 30days of receipt of the panel and inform the 

contractor accordingly, the contractor shall be entitled to appoint one of the persons 

from panel as the Sole Arbitrator and communicate his name to the Employer. 
 

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or 

vacates his office due to any reason whatsoever another Sole Arbitrator shall be 

appointed as aforesaid. 
 

The work under the Contract shall, however, continue during the arbitration 

proceedings and no payment due or payable to the contractor shall be withheld on 

account of such proceedings. 
 

The Arbitrator shall be deemed to have entered on the reference on the date he issued 

notice to both the parties fixing date of the first hearing. 
 

The Arbitrator may from time to time, with the consent of the parties, enlarge the time 

for making and publishing the award. 
 

The arbitrator shall give a separate award in respect of each dispute or difference 

referred to him. The Arbitrator shall decide each dispute in accordance with the terms of 

the contract and give a reasoned award.  The venue of arbitration shall be such place as 

may be fixed by the Arbitrator in his Sole discretion. 
 

The award of the Arbitrator shall be final and binding on the both the parties. 

 

Subject to aforesaid the provisions to the Arbitration Act. 1992 or any statutory 

modification or re-enactment thereof and the rules made there under, and for the time 

being in force, shall apply to the arbitration proceeding under this clause. 
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The Employer and the contractor hereby also agree that arbitration under clause shall be 

condition precedent to any right to action under the contract with regard to the matters 

hereby expressly agreed to be so referred to arbitration. 
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SPECIAL CONDITIONS OF CONTRACT 

                 

               1.    DRAWINGS AND SPECIFICATIONS 

 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the 

Architect, in accordance with the signed drawings and specifications and such further 

drawings and details as may be provided by the Architect, and in accordance with such 

written instructions, directions and explanations as may from time to be given by the 

Architect, whose decision as to the sufficiency and quality of the work and materials 

shall be final and binding upon all parties. If the work shown on any such further 

drawings or work that may be necessary to comply with any such instructions directions 

or explanations, be in the opinion of the contractor extraction that comprised in or 

reasonably to be inferred from the contract he shall before proceedings with such work, 

give notice in writing to this effect to Architect, and in the event of the Architects agree 

to the same in writing the contractor shall be entitled to an allowance in respect of such 

extra work as on authorized extra. If the Architect and the contractor fail to agree as to 

whether or to there is an extra, then, if the Architect decided that the contractor is to 

carry out the said work, the contractor shall do so, and the question whether or not there 

is any extra, and it so the amount thereof, shall failing agreement, be settled by 

Arbitration as hereinafter provided, but such references shall in no way delay the 

fulfillment of this contract. 

 

No drawings shall be taken as in itself on order for variation unless, in addition to the 

Architect‘s signature, it bears express words stating that is intended to be such an order 

or bears a remark ‗VALID FOR EXECUTION‟. No claim for payment for extra work 

shall be allowed unless the said work shall have been executed under the provisions of 

clause 6 (Authorities notices, patent right and royalties) or by the Authorities of 

directions in drawing of the Architect as herein mentioned. 

 

One complete set of the signed drawings and specification and scheduled of quantities 

shall be furnished by the Architect to the Contractor. The Architect shall furnish within 

such time, as he may consider reasonable, one copy of any additional drawing, which is 

his opinion, may be necessary for the execution of any part of work. Such copies shall 

be kept at the works, and the architect or his representatives shall, at all reasonable time 

have access to the same and shall be return to the Architect by the contractor before the 

issue of the Final certificate. The contract shall remain in the custody of the Architect, 

and shall be produced by him at his office as and when required by the Employer or by 

the contractor. 

 

2.  INSPECTION OF DRAWINGS 

 

Before filling in the tender, the contractor will have to check up all drawings and 

schedule of quantities, and will have to get an immediate clarification from the 

Architect on any point that he feels is vague or uncertain. No claim of damages or 

compensation will be entertained on this account. 

              

                3.    EXECUTION OF WORK (PRICES TO INCLUDE) 

 

The whole of the work is described in the contract a (including the schedule of 

Quantities,  the specifications and all drawing pertaining there to) and as advised by 

Architect from time to time is to be carried out and completed in all its parts to the 

entire satisfaction of the Architect. Any minor details of the work which may not have 
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been definitely referred to in this contract, but which are usual in practice and essential 

to the work, are deemed to be included in this contract. Rates quoted in the Schedule 

shall be inclusive of all freights, taxes, such as octroi, sales tax, Royalties, duties, 

excise, turnover tax, sales tax on works contract, etc., as well as transportation, so as to 

execute the contractor as per the rules and regulations of Local Bodies, State 

Government and Government of India. 

 

The rates quoted in the tender should include all charges for: 

 

a. Labor, maintenance fixing, carrying, cleaning, making good, hauling, watering 

etc 

 

b. Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, 

tools, materials and workmanship protection from weather, shuttering, 

temporary supports, platform and maintenance of the same. 

 

c. Covering for the walling and other works during inclement weather or striking 

or whenever directed as necessary. 

 

4. SITE SUPERVISION 

 

The contractor shall appoint at his own cost competent and adequate number of 

qualified Engineers at site, for (1) joint measurements and preparations of bills, (2) for 

testing materials at site and outside laboratory, (3) for other general supervision. Their 

appointment shall be approved by the Employer / Architect. The site Engineers shall not 

be removed from the site without the written consent of the Employer / Architect. 

 

5. DIMENSIONS 

 

 Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-

scale details take precedence over small-scale drawings. In case of discrepancy, the 

contractor is to ask for a clarification before proceeding with the work. Accordingly if 

any work is executed without prior clarification it is liable to be rejected and shall not 

be paid for. 

 

6. PROGRAMME OF WORKS 

 

Contractor shall have to prepare and submit the CPM/PERT charges for Architect‘s 

approval immediately after issue of the work order and display the approved charts in 

the site office. He shall also make bar charts indicating individual items and during the 

progress of work he shall update the bar charts showing the proportionate progress of 

work every week. 

 

He shall strictly adhere to the programme of works as per CPM/PERT charts showing 

the proportionate progress of work. 

 

7. PROCUREMENT OF MATERIALS 

 

Contractor shall procure all the materials for the work from the open market. Time is 

the essence of the contract. Acceptance of the completion date by the contractor 

shall mean that he has taken into consideration the availability of all material of 

approved make and quality in sufficient quantities at site to enable him to 

complete the entire work in the stipulated period. 
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Contractor will get sample of all materials approved by the Employer / Architect before 

placing order / purchase / procurement. They shall conform to I.S. codes and or tender 

specification as applicable. 

For all materials the contractor shall quote for the best quality of the materials of best 

make / source or supply and it will be got approved by Employer / Architect before 

procurement. 

In case sufficient quantities of approved quality materials from approved source are not 

available in time, contractor may have to procure the same for neighboring area with 

longer leads as required and directed at no extra cost. The material will be, however as 

per relevant I.S code as and wherever applicable. 

 

8. UNFIXED MATERIALS 
 

When any materials intended for the works shall have been placed at site by the 

Contract, such material shall not be removed there from (except for the purposes of 

being used on the works) without the written authority of the Employer / Architect and 

when the contractor shall have received payment in respect of any certificate in which 

the architect shall have stated that he has taken in to account to value of such unfixed 

materials on the works such material shall become the property of the Employer and the 

contractor shall be liable for any loss or damage to any such materials. 

 

9. CUSTODY AND SECURITY OF MATERIALS 
 

The contractors shall be responsible for the custody and security of all materials and 

equipment at site and he will provide full time watchman / watchmen to lock after his 

materials, stores equipments etc. 

 

10.  RATES 

 

Contractor shall quote all the rates both in figures and in words and any alterations 

shall have to be initiated by the contractor. Rates quoted by the contractor for the same 

item in different schedules will be same and in case different rates are quoted, the 

lowest will be taken as correct and the schedule corrected accordingly. In case of 

discrepancy between figures and the words the rate quoted in words shall be taken as 

correct one. All quoted rates should be inclusive of sales tax on works contract.  Rates 

quoted by the contractor shall hold good for all the work carried out to any height and 

depth as shown in detailed drawings and as required and directed by the Architect. 

 

Rates quoted by the contractor shall also hold good for any small work at any place at 

site. 

 

11. PRICES FOR EXTRAS ETC., ASCERTAINMENT OF 

  

Should it be found after the completion of the works from measurements taken (in 

accordance with the previous paragraph) that any of the quantities or amounts of the 

work thus ascertained are less or greater than the amounts specified for the works in the 

priced schedule of quantities and / or tender or that any variations, is made, the 

valuation of such quantities, amounts or variations, unless previously or otherwise 

agreed upon, shall be made accordance with the following rules 

 

a. The net rates or prices in the original tender shall determine the valuation of the extra      

work, where extra work is of a similar character and executed under similar conditions 

the work priced therein. 
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b. The net prices the original tender shall determine the value of the item omitted, 

provided if omissions vary the conditions under which any remaining items of work are 

carried out, the prices for the same shall be valued under thereof 

 

c. Where extra works are not of similar character and / or executed under similar 

conditions as aforesaid or where the omissions vary, the conditions under which any 

remaining items of work are carried out of it the amount of any omission or additions 

relative to the amount of the whole of the contract works or to be any part thereof shall 

be such that in the opinion of the Architects the net rate or price contained in the priced 

schedule of quantities or tender or for any item of work involves loss or expenses 

beyond that reasonably contemplated by the contractor or is by reason of such omission 

or addition rendered unreasonable or inapplicable, the Architect shall fix in consultation 

with the Employer such other rate or prices as in the circumstances he shall think 

reasonable and proper, which shall be final and binding on the contractor. 

 

d. Where extra work cannot be properly measured or valued, the contractor shall be 

allowed any work prices at the net rates stated in the tender or the priced schedule of 

quantities, or if not so stated, then in accordance with the local day work rates and 

wages for the district, provided that in either case vouchers specifying the daily time 

(and if required by the Architect, the workmen‘s name) and materials employed at or 

before the end of the week following that in which the work has been executed. 

 

The measurements and valuations in respect of the extra items of contract shall be 

completed within the ‗period of final measurement‘ or within three months of the 

completion of the contract works as defined under clause no 16 (Certificate of Virtual 

Completion) 

 

12. EXTRA ITEMS RATES 

 

The work or extra items shall be started only after the approval of extra items rates by 

client / Architect. Rates for additional or extra items of construction work, which can be 

derived from the contract item rates and are not covered in the contract, shall be 

calculated on the basis of actual cost plus 10 % for profit. 

 

13. ARCHITECT‟S  DRAWINGS AND INSTRUCTIONS 

 

A set of major drawings along with the contract documents shall be provided to the 

contractor. For any clarifications or further drawings are required by the contract, 

during or before the start of construction work, the Contractor shall inform the 

Architects in writing to provide the same. Working details will be given to the 

contractor from time to time during the progress of work as and when required. Incase 

of other drawing is required by the contractor he will give a minimum ten days notice to 

the Employer / Architect. 

 

14. FAILURE BY CONTRACTOR COMPLY WITH ARCHITECT 

INSTRUCTIONS 

 

 If the contractor after receipt of written notice from the architect requiring compliance 

with such further drawings and / or Architects instruction, fails within seven days to 

comply with the same, the Employer / Architect may employ and pay other persons to 

execute any such work whatsoever as may be necessary to give effect thereto and all 

cost incurred in connection there with shall be recoverable from the contractors by the 



Signature of contractor                 APGVB HO WARANGAL                         Page 46-73  

Employer on a Certificate by the Architect as a debit or may be deducted by him from 

any money due or which become due to the Contractors. 

 

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 

 

a.  The contractor shall furnish the Employer / Architect the following: 

b.  Detailed industrial statistics regarding the labor employed by him etc 

c.  The Power of Attorney, name and signature of his authorized representative who will   

be in charge for the execution of work 

d.  The list of technically qualified persons employed by him for the execution of this 

work. 

e.   The total quantity and quality of materials used for the works. 

f.   The list of plant and machinery employed for this work. 

 

16. ARCHITECT‟S DELAY IN PROGRESS 

 

The Architect may delay the progress of the works in case of rains or otherwise, without 

vitiating the contract and grant such extension of time with the approval of the 

employer for the completion of the contract as he may think proper and sufficient in 

consequences of such delay, and the contractor, shall not make any claim for 

compensation or damage in relation thereto. 

 

17. CERTIFICATE AND PAYMENTS 

 

The contractor shall be paid by the Employer from time to time, by installments under 

interim Certificates to be issued by the Architect to the contractor on account of the 

works executed by the contractor when in the opinion of the Architect, work to the 

approximate value, named in the Appendix as ‗Value of work for interim Certificates‘ 

(or less at the reasonable discretion of the Employer / Architect) has been executed in 

accordance with this contract, subject however, to a retention of the percentage of such 

value need in the Appendix hereto mentioned as ‗retention percentage for interim 

Certificates‘ until the total amount retained shall reach the sum named in the appendix 

as Total Retention money after which time the installments shall be up to the full value 

of the work subsequently so executed in the interim Certificate, such amount as he may 

consider proper on account materials delivered upon the site by the Contractor for use 

in the work. And when the works have been virtually completed and the Architect shall 

have certified in writing that they have been completed, the contractor shall be paid in 

accordance with the Certificate issued by the Architect the sum of money named in the 

Appendix after satisfying themselves as ‗Installment after Virtual Completion ‗ being a 

part of the said ‗Total Retention Money‘. 

 

The Contractor shall be entitled to the payment of the final balance in accordance with 

the final Certificate to be issued in writing by the Architect at the expiration of the 

period refer to as ‗ The Defect Liability Period‘ in the Appendix hereto, from the date of 

Virtual Completion or as soon as after the expiration of such period as the work shall 

have been finally completed and all defect made good according to the true intent and 

meaning hereof, whichever shall happen, provided always that the issue by the 

Architect of any certificate during the progress of the works or after the completion 

shall not relieve the Contract from his liabilities in cases of fraud , dishonesty or 

fraudulent concealment relating to the works of materials or any matter dealt within the 

certificate, and in case of all defects and insufficiency in the works or materials which 

reasonable examination world have disclosed. No certificate of the Architect shall of 
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itself be conclusive evidence that any works and materials to which it relates are in 

accordance with the contract. 

 

The Architect shall have power to withhold any certificate if the works or any part 

thereof are not being carried out to his / employer satisfaction. 

 

The Architect may by any Certificate make any correction in any previous Certificate, 

which shall have been issued by him. 

 

Payment upon the Architect‘s Certificates shall be made within a period named in the 

Appendix as ‗Period of honoring of Certificates‘ after such Certificates have been 

delivered to Employer. 

 

18. DELAYED PAYMENTS 

 

Any amounts payable by the Employer to the contractor in pursuance of any Certificate 

given by the Architect hereunder shall, if not paid within the ‗Period of honoring of 

Certificate‘ no interest paid by the Employer. 

 

19. FORCE MAJEURE 

 Neither party shall be held responsible by the other for breach of any condition of this 

agreement attributable to any ‗Act of God‘ Act of state, lockout of control or any other 

reason, beyond the control of the parties and any breach of clauses arising from much 

force majeure conditions as aforesaid shall not be regarded as a breach of the provision 

of this Agreement. 

 

20. INCOME-TAX  

Income Tax shall be deducted at source by the client from the contractor‘ interim and 

final bill payments as per Statutory Regulations. 

 

21. SITE MEETINGS 

 A senior representative of the contractor shall attend weekly meetings at works site and 

in addition meetings as and when arranged by Architect to discuss the progress of the 

work and sort out problems, if any and ensure that the work is completed in the 

stipulated time. 

 

22. ACTION WHERE THERE IS NO SPECIFICATION 

In case of any class of work for which is there is no specification mentioned, the same 

will be carried out in accordance with the Indian Standards Specifications subject to the 

approval of the Architect. 

 

23. REPORTING OF ACCIDENT TO  

The contractor shall be responsible for the safety of persons employed by him on the 

works and shall reports serious accidents to any of them whenever and wherever 

occurring on the works to employer who shall make every arrangement to render all 

possible assistance. This shall be without prejudice to the responsibility of the 

contractor under the Insurance Clause of the general conditions. Contractor shall take 

all precaution detailed in the safety code attached separately. 

 

24. TYPOGRAPHICAL CLERICAL ERRORS 

The Employer / Architect clarification regarding partially omitted particulars of 

typographical or Clericals errors shall be final and binding on the contractors.        
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25. WORK PERFORMED AT CONTRACTOR‟S RISK  

The contractor shall take all precautions necessary and shall be responsible for the 

safety of the work and shall maintain all lights, goods, signs, temporary passages or 

other protection necessary for the purpose. All works shall be done by the contractor‘s 

risk and if any loss or damage shall result from fire or from others cause, the contractor 

shall promptly repaid or replace such loss or damage free from all expenses to the 

employer. 

 

The contractor shall be responsible for any loss or damage to materials, tools or other 

articles used held for use in connection with the work. The work shall be carried on to 

completion without interferences with the operations of existing machinery or 

equipment, if any. 

 

26. SPECIAL CONDITIONS OF CONTRACT 

 In the event of any discrepancy with clauses mentioned anywhere else in the tender 

with the clauses mentioned within special conditions of contract, the clauses mentioned 

within the special conditions of contract shall supersede those mentioned elsewhere. 
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    FORM OF AGREEMENT 
 

ARTICLES of AGREEMENT made this _________ day of __________ year 2019 between the 

Andhra Pradesh Grameena Vikas Bank, Head office, Warangal (Hereinafter referred to as the 

―Employer / Owner‖ which expression shall, unless excluded by or repugnant to the context, 

includes its successors and assigns) of the ONE PART and ___________ of 

___________(Hereinafter referred to as ―Contractor‖ unless excluded by or repugnant to the context, 

includes its successors and assigns) of the OTHER PART. WHEREAS the Employer intends to carry 

out PROPOSED SUPPLY, INSTALLATION, TESTING AND COMMISSIONING OF 

AUDIO-VIDEO EQUIPMENTS FOR CONFERENCE HALL IN REGIONAL OFFICE OF 

APGVBANK‟S OWN BUILDING AT NALGONDA, TELANGANA STATE. (Herein referred 

to as ―Project‖). 

 

AND WHEREAS the Employer in order to effectively carry out the said works has engaged M/s 

ABHIKRAM-S Hyderabad (Hereinafter referred to as ―Architects‖) to prepare plans, drawings and 

specifications describing the works to be executed by the contractors for the project, to open tenders 

received at the office of the Employer, to scrutinize and recommend to the Employer the name(s) of 

the Contractor(s) from whom tenders were received and recommended to the Employer for the issue 

of work order to the contractor. 

 

AND WHEREAS for the purpose of the said project, the Employer invited sealed tenders from 

experienced, resourceful and bonafide contractors vide his Notice Inviting Tender (No.______dated 

_____/___/2021). 

 

WHEREAS the contractor submitted his Tender Documents containing General Notes, General 

Conditions of the Contract, Technical Specifications and Schedule of Quantities etc. for the works, 

prepared with the assistance of Consultants (Hereinafter collectively referred to as the ―said 

conditions‖), duly signed on each page as a token of his acceptance of the same, along with requisite 

Earnest Money Deposit of Rs.________________(Copy enclosed Vide Annexure-1). 

 

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be most 

suitable for the project. 

 

AND WHEREAS the Architect has accordingly recommended to the employer for issue of work 

order to the contractor subject to his furnishing the requisite Security Deposit (Copy enclosed Vide 

Annexure-II). 

 

AND WHEREAS the employer has issued the Work Order (No.________ dated._______) to the 

contractor. 

 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of acceptance 

NO.____________dt._______________(Copy enclosed Vide Annexure III) and has also deposited 

with the Employer a sum of Rs._____________ which with the Earnest Money of RS._________ 

forms the requisite Security Deposit @ 1 % of the accepted Tender Value of Rs._________. 

 

AND WHEREAS the Employer has caused the plans, drawings, specifications, schedule of 

quantities etc. relating to the project at the work site at to be issued to the Contractor. 

 

NOW, therefore, it is hereby agreed to and between the parties as follows: 

 

1) Contract documents 

 

The following documents shall constitute the Contract Documents. 
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I. This Article of Agreement. 

II.   Tender submitted by the Contractor included the N.I.T and Tender Documents  

(Vide Annexure-I). 

III.  All correspondence between the Bank/Architects and the Contractor from the date           

of issue of N.I.T and the date of issue of work order. 

             

IV.  Work order No.______________dt.______________(Vide Annexure-II). 

2)  In consideration of the payments to be made to the Contractor as hereinafter 

provided the Contractor shall upon and subject to the said conditions, execute and 

complete the contracted works shown upon the said drawings etc. and such further 

detailed drawings as may be furnished to the contractor by the said 

Owner/Employer through the Architects and described in the said Specifications 

and the said Schedule of Quantities. 

3)   Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 

Contract of herein before stated by the Employer through the Architects, reserves 

itself the right of altering the drawings and the nature of the work and addition to or 

omitting any items of work or of having portions of same carried out departmentally 

or otherwise and such alterations or variations shall be carried out without prejudice 

to this contract. 

 

4)   As mentioned in Article 1 above, the said conditions shall be read and be treated as 

forming part of this agreement and parties hereto will respectively be bound thereby 

and to abide by and submit themselves to the conditions and stipulations and 

perform the same on their parts to be respectively observed and preferred. 

 

                                           5)  Any dispute arising under this agreement shall be referred to the Arbitration in a 

manner specified in the General Conditions of the Contract and all legal disputes 

shall be limited within the territorial jurisdiction of the Hyderabad thereto. The 

decision of the arbitration shall be final and binding on both the parties.  

 

 IN WITNESS WHEREOF THE PARTIES there to present have hereunder set and subscribed their 

hands, the day, month and year first above written. 

 

Signed and delivered for and on behalf of Andhra Pradesh Grameena Vikas Bank 

Shri._______________ 

 

 ____________________ 

Authorized official   

In the presence of – 

 

1. (Name and Address) _____________________________________________________ 

________________________________________________________________________ 

 

2.  (Name and Address) _____________________________________________________ 

________________________________________________________________________ 

 

Signed and delivered for and on behalf of The Contractor  M/s ______________________by 

Shri__________________________his surly authorized official in the presence of – 

 

1. (Name and Address) _____________________________________________________ 

________________________________________________________________________ 

 

2.  (Name and Address) _____________________________________________________ 
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_______________________________________________________________________ 

TECHNICAL SPECIFICATIONS & CONDITIONS TO THECAMC SERVICE 

PROVIDERS: 
 
Audio System 

¶ The system re-enforces VC far end audio and presentation audio through the fixed install wall 

speakers. 

¶ Table top boundary layer microphones captures the local user‘s speech and transmit to far 

end during a Video and audio conferencing calls and for local speech re-enforcement 

requirements.  

¶ A multichannel audio DSP has been incorporated for achieving the desired audio signal 

processing, Echo cancellation, Gain settings etc, audio presets recall for different applications 

like local presentation etc. 

¶ Volume control to be done through the iPad based touch control app/ touch panel user 

interface. 

 

 

Video Conferencing System 

¶ This system has been designed to establish video conferencing with far end participants, and 

is under the scope of client.  

¶ This system has been designed to establish ISDN provided in this case or IP connectivity if 

provided by client for video conferencing with far end participants between 720 P to Full HD 

1080p resolution with following frame rates depending on the available band width ( 

provided by IT team/Client/end users.) 

I. 720p,30 fps from 128kbps 

II. 720p,60 fps from 832 kbps 

III. 1080p,30 fps from 1024 kbps 

IV. 1080p, 60fps from 1740 kbps 

¶ Video capture of near end performed through one PAN/TILT/ZOOM HD camera placed 

below the display in the front for capturing the users/participants. 

¶ It supports H.323/SIP Protocol 

¶ It supports H.264 Video standards. 

 

 

Control System 

¶ The system enables the touch panel user interface i.e. Apple iPad to manage the signal 

routing, various AV equipment ON/OFF, volume control etc 

¶ All of the various layouts pre-sets can be achieved or triggered using Graphic user interface 

wireless device I-pad by end user. 

 

 

Installation System 

¶ Industry standard modular cabinet (equipment rack) with front glass door, castor wheels,  

power Distribution Unit , Metal Cable Channel , earthing Strip and Shelves accommodates 

the installed AV equipment‘s and provides ease of access for future servicing requirements.  

¶ Equipment rack is recommended to be placed in front cornerof the room. 

¶ It is recommended that the equipment rack be opened or operated under the instructions of 

trained personnel. 
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SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 
 

1. The quantities given herein are those upon which the lump sum cost of the work is based. 

They are subjected to alterations omissions, deductions or additions as provided for in the 

conditions of this contract and do not necessarily show the actual quantities of the work to 

be done. The unit rate noted below are those governing payment of extras or deductions 

for omissions, according to the conditions of the contract as set forth in the preliminary 

specifications of the Telangana state. Detailed standard specifications and other 

conditions or specifications of this contract. 

 

2.  It is to be expressly understood that the measured work is to be taken net 

(notwithstanding) any custom or practice to the contrary according to the actual quantities 

when in place and finished according to the drawings or as may be directed from time to 

time by the Architects, and the cost calculated by measurements or weight, at the 

respective prices, without any additional charge for any necessary or contingent works 

connected there with. The rates quoted are for work in site and complete in every 

respects. 

 

3.  If any operation of work, which is specified in the respective items mentioned in the 

schedule of quantities, is not executed by the contractor then proportionately the rate 

quoted in the schedule shall be re-fixed. 
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SAFETY CODE 
 

1.1 Scaffolds: 

1.1.1  Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used an extra mazdoor shall be engaged for holding the 

ladder and if the ladder is used for carrying material as well, suitable footholds and hand 

holds shall be provided on the ladder and the ladder shall be given an inclination not steeper 

than 1/4 to 1 (1/4 horizontal and 1 vertical)  

 

1.1.2  Scaffolding or staging more than 4m. above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached 

bolted, braced and otherwise secured at least 3 feet high above the floor or platform of such 

scaffoldings or staging and extending along the entire length of the outside and ends there of 

with only such opening as may be necessary for the delivery of materials. Such scaffolding or 

staging shall be so fastened as to prevent it from swaying from the building or structure.  

 

1.1.3  Working platform, gangways, and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 3.6m above the ground level on the floor level. They shall be closely boarded, should 

have adequate width and should be suitably fastened, as described in (ii) above.  

 

1.1.4  Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be 1m. Wherever there are open excavations in ground, they 

shall be fenced off by suitable railing and danger signals installed at night so as to prevent 

persons slipping into the excavations.  

 

1.1.5 Safe means of access shall be provided to all working platforms and the working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 m. in length 

while the width between side rail in rung ladder width shall in no case be less than 290mm. 

for ladder upto and including 3m in length. For longer ladders this width should be increased 

at least 20mm. for each additional meter or length.  

 

1.1.6 A sketch of the ladders and scaffolds proposed to be used shall be prepared and approval of 

the Engineer-in-charge obtained prior to construction.  

 

1.1.7 All personnel of the Contractor working within the plant site shall be provided with safety 

helmets. All welders shall wear welding goggles while doing welding work and all metal 

workers shall be provided with safety gloves. Persons employed on metal cutting and grinding 

shall wear safety glasses.  

 

1.1.8  Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites of work shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public.  
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MODEL RULES FOR THE PROTECTION OF HEALTH AND 

SANITARYARRANGEMENTS FOR WORKERS EMPLOYED BY 

CONTRACTORS 
 

1.1 Application: 
These rules shall apply to the Contractor for PROPOSED SUPPLY, INSTALLATION, TESTING 

AND COMMISSIONING OF AUDIO-VIDEO EQUIPMENTS FOR REGIONAL OFFICE IN 

APGVBANK‟S OWN BUILDING AT NALGONDA, TELANGANA STATE. 

 

 1.1.1 ―Work Place" means a place at which, at an average 50 or more workers are employed in 

connection with construction work.  

 

 1.1.2 "Large Work Place" means a place at which, at an average 500 or more workers are employed 

in connection with construction work.  

 

1.2 First Aid: 
 

 1.2.1 At every work place, there shall be maintained in a readily accessible place first aid appliance 

including an adequate supply of sterilized dressings and sterilized cotton wool. The 

appliances shall be kept in good order and, in large work place they shall be placed under the 

charge of a responsible person who shall be readily available during the working hours.  

 

 1.2.2 At large work places, where hospital facilities are not available within easy distance of the 

work. First Aid post shall be established and be run by a trained compounder.  

 

 1.2.3 Where large work places are remote from regular hospitals, indoor ward shall be provided with 

one bed for every 250 employee.  

 

 1.2.4 Where large work places are situated in cities, in towns or in their suburbs and no beds are 

considered necessary owing to the proximity of city or town hospitals, suitable transport shall 

be provided to facilitate removal of urgent cases to the hospitals. At other work places, some 

conveyance facilities, such as a car, shall be kept readily available to take injured person or 

persons suddenly taken seriously ill to the nearest hospital.  

 

1.3 Drinking Water: 
 

 1.3.1 In every work place, there shall be provided and maintained at suitable places easily   

accessible to labour, a sufficient supply of cold water fit for drinking.  

 

 1.3.2  Where drinking water is obtained from an intermittent public water supply, each work place 

be provided with storage where such drinking water shall be stored.  

 

 1.3.3  Every water supply storage shall be at a distance of not less than 15m from any latrine, drain 

or other source of pollution. Where water has to be drawn from an existing well which is 

within such proximity of latrine, drain or any other source of pollution, the well shall be 

properly chlorinated before water is drawn from it for drinking. All such wells shall be 

entirely closed in and be provided with a trap door which shall be dust and water proof.  

 

 1.3.4  A reliable pump shall be fitted to each covered well the trap-door shall be kept locked and     

opened only for cleaning or inspection which shall be done at least once in a month.  
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1.4 Washing and Bathing place: 

 

 1.4.1 Adequate washing and bathing places shall be provided, separately for men and women. 

 

 1.4.2 Such places shall be kept in clean and drained condition. 

 

1.5 Scale of Accommodation in Latrines and Urinals: 
 

 There shall be provided within the precincts of every work place latrines and urinals in an 

accessible place, and the accommodation, separately for each for each of them, shall not be 

less than the following scale:  

           No. of Seats 
 1.5.1 Where the number of persons does not exceeds 50,    2 

 

 1.5.2 Where the number of persons exceeds 50    3 

           but does not exceed 100  

 

 1.5.3 For every additional 100       3 per 100 

 

1.6 Latrines and Urinals for Women: 
  

 If women are employed separate latrine and urinals, screened from those of men and marked 

in the vernacular in conspicuous letter. "For Women Only" shall be provided on the scale laid 

in 6.0. Those for men shall be similarly marked "For Men Only". A poster showing the figure 

of a man and a woman shall also be exhibited at the entrance of latrines for each sex. There 

shall be adequate supply of water close to the urinals and latrines laid in 6.0 Those for men 

shall be similarly marked "For Men Only". A poster showing the figure of a man and a 

woman shall also be exhibited at the entrance of latrines for each sex. There shall be adequate 

supply of water close to the urinals and latrines.  

 

1.7 Latrines and Urinals: 
  

 Except in work places provided with water flushed latrines connected with a water borne 

sewerage system, all latrines shall be provided with receptacles on dry earth system which 

shall be cleaned at least four times daily and at least twice during working hours and kept in a 

strictly sanitary condition. The receptacles shall be tarred inside and outside at least once a 

year.  

 

1.8 Construction of Latrines: 
 

 The inside walls shall be constructed of masonry or some suitable heat-resisting non-

absorbent material and shall be cement-washed inside and outside at least once a year. The 

dates of cement washing shall be noted in a register maintained for the purpose and kept 

available for inspection. Latrines will not be of a standard lower than borne-hole system and 

should have thatched roots.  

 

1.9 Disposal of Excreta: 
 

 Unless otherwise arranged for by the local sanitary authority arrangements for proper 

disposal of excreta shall be made by septic tank or leach pit duly approved by the Engineer 

and in conformity with the requirements of local public health authorities.  
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 1.10 Provision of Shelters during rest: 
 

 At every work place there shall be provided, free of cost, two suitable sheds one for meals 

and the other for rest separately for men and women for the use of labour. The height of the 

shelter shall not be less than 11 feet from the floor-level to the lowest part of the roof. The 

sheds should be roofed with at least thatch and mud flooring will be provided with a dwarf 

wall around not less than 750mm. Sheds should be kept clean and the space should be on the 

basis of at least 0.50 Square meters per head. 

 

 1.11 Crèches: 
 

 1.11.1 At every work place, at which 50 or more women workers are ordinarily employed there shall 

be provided two huts for the use of children under the age of 6 year belonging to such 

women. One hut shall be used for infant's games and play and the other as their bed-room. 

The huts shall not be constructed on a lower standard than the following:  

 

 1.11.1.1       Thatched roofs: 

 1.11.1.2       Mud floor and walls: 

 1.11.1.3       Planks - spread over the mud floor and covering matting. 

 

 The huts shall be provided with suitable and sufficient openings for light and ventilation. 

There shall be adequate provision of sweepers to keep the place clean. There shall be two 

ayahs in attendance. Sanitary utensils shall be provided to the satisfaction of the Health 

Officer of the area concerned. The use of the hut shall be restricted to children their 

attendants and mothers of the children.  

 

 1.11.2 Where the number of women workers is more than 25 but less than 50, the Contractor shall 

provide at least one hut and one ayah to look after the children of women workers.  

 

 1.11.3 The size of creche or creches shall vary according to the number of women workers.  

 

 1.11.4 The creches or creche shall be properly maintained and necessary equipment like toys, etc. 

shall be provided.  

 

 1.12 Canteen:  
 A cooked food canteen on a moderate scale shall be provided for the benefit of workers 

where ever it is considered expedient.  

 

 1.12.1 The above rule shall be incorporated in the contracts and in notices inviting tenders and shall 

form an integral part of the contract.  
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ABSTRACT TO GENERAL CONDITIONS OF CONTRACT 

 

1 Earnest money Deposit  Rs.17000.00 

2 Initial Security Deposit 2.0 % of Quoted value including EMD. 

3 Date of commencement 
3 days from the date of receipt of                                                                                    

work order  

4 Period of Completion 15 Days from date of commencement  

5 Defects Liability Period 12 months 

6 
Warranty Period 36 Months (Thirty six months) from the date 

of commencement / handing over. 

7 
Agreed Liquidated Damages 

 

0.5% of tender amount per week subject 

to  a maximum of 7% of contract value 

8 Period of Final Measurement 30 days 

9 
Value of work for the issue of Interim 

Certificate 
Minimum Rs 8.00 Lakhs 

10 Retention money from each interim bill 8% 

11 
Total retention money including Earnest Money 

and initial security deposit  
As per Clause 11, of General Conditions                                  Contract          

12 Architects certificate of payment 
15 days after submission of interim bills                                                                                    

by the Contractor          

13 Period of honoring payment certificate 

7 working days from date of Architect‘s      

certificate of payment for interim bills and 45 

working days for final certificate 

14 Delayed Payments No interest will be paid on this account 

15 Estimated value Rs. 16,73,021.00 Plus GST as applicable 

 

 

                                                                   

                                                                     

 SIGNATURE OF THE CONTRACTOR WITH DATE 
 

 

 WITNESS: 

                DATE: 
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LIST OF APPROVED MAKE OF MATERIALS  

S.No Description of item MAKES OF MATERIALS TO BE USED 

1 Display Unit Newline/Barco/Christie/Sony/Samsung 

2 Cable  & Accessories Kramer/Extron/Crestron 

3 Switching Device Kramer/Extron/Crestron 

4 Splitter/Distribution Amplifier Kramer/Extron/Crestron 

5 AV Audio Rack Floor Mounted VALRACK/NETRACK/EMERSON 

6 Cable Cubby Kramer/Extron/Crestron 

7 MICs AKG/Sennheiser/Shure 

8 DSPs Bimap/ Clearone/ BSS. 

9 Amplifiers Bimap/ Clearone/ BSS. 

10 Wall / Ceiling Speakers Bimap/ Clearone/ BSS. 

11 Handheld Wireless Microphone  AKG/Sennheiser/Shure 

12 Control System with iPad 32 GB  APPLE IPAD/ Kramer/Crestron/Extron 

13 10/100 Mbps Managed Ethernet 

Switch 

Cisco/D-linl /Linksys 

14 Wi-Fi Wireless Router Cisco/D-linl /Linksys 

15 HDMI /VGA Cable / Shielded 

Twisted Pair 

Kramer/Extron/Crestron 

16 CAT-6 STP Cable Cisco/D-linl /Linksys 

18 Receiver Kramer/Crestron/Extron 

19 Transmitter Kramer/Crestron/Extron 

  

NOTE: The contractor shall use only above mentioned material.  All other materials shall   

confirm to the specifications laid down. The tenderer shall take this into account while 

tendering rates / prices. 
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                                                              DECLARATION 

 

I/We have inspected the site of works and have made me / us fully acquainted with the local 

conditions in and around the sites of works. I/We hereby declare that I/We have gone through the 

conditions laid down in the Notice Inviting Tender, Conditions of Contract, Technical 

Specifications and understood the same and on the basis of the same I/We quoted our rates in the 

Schedule of Quantities attached with the tender documents. 

 

I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to 

ensure completion of same within the target date as mentioned in the tender document. 

 

 

 Witness:                                                                      

 

           Signature of Tenderer 

                       

                                           

                                                                  Address______________________ 

 

                                                                               ______________________ 

 

                                                                               ______________________ 

 

                                                                      Date: _______/______/2021 

 

 

 

 

 

NOTE: ALL TECHINICAL CLARIFICATIONS IF ANY SHOULD FORM PART OF 

TECHINICAL BID. TECHINICAL CLARIFCATIONS AFTER OPENING OF THE 

TENDERS WILL NOT BE ENTETRTAINED AT ANY COST 
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BOQ FOR PROPOSED SUPPLY, INSTALLATION, TESTING AND 

COMMISSIONING OF AUDIO-VIDEO EQUIPMENTS FOR CONFERENCE 

HALL IN REGIONAL OFFICE OF APGVBANK‟S OWN BUILDING AT 

NALGONDA, TELANGANA STATE. 

S.NO DISCRIPTION 
UNI

T 
QTY RATE 

RATE IN 

WORDS 

AMOUN

T 

1 

Supplying of 98'' Professional Interactive 

Display Panel  Active Screen Size ("inch) : 

98" , Panel Grade : Professional A Grade 

Panel , Display Backlight : DLED, Display 

Area : 2159x1214mm, Display Ratio : 

16 9, Resolution : 3840*2160 or better, 

Display Colors : 10 bit or better, LCD 

Brightness : ≥500 cd/m² or better, Contrast 

Ratio (Typical) : 5000:1 or better, Response 

Time (Typical) : 6ms or better, Viewing 

Angle : 178 ,ʐ Life time (working hours) : 

>50,000 hours or better, Display 

Orientation : Landscape, Reference 

Frequency :120Hz .                       

Speakers                                                                            

Speakers : Shout be SEAMLESSLY  build-

in the display, Max. Power Output : 2x20 

Watts, Speaker Position : Seamlessly 

mounted in lower side of the display, Rated 

Impedance : 6Ω ±15%  at 1000Hz, Freq. 

Response : Fb-20KHz/-10dB, Output S.P.L. 

: 0dB~ -10dB.                         Internal 

Microphone                                                    

Microphone : Shout be SEAMLESSLY  

build-in the display, Microphone Position : 

Should be in lower side of the display, No. 

Of Microphones : Should NOT be less than 

6, Microphone arrangement : Array type  ( 

Analog ), Chipset : MT8516, 

communication interface : USB,LINE-IN, 

Audio Spec : 16KHz 16Bits PCM 

Extendable 24Bits⁸48Bits, Polar patterns : 

Omnidirectional, Total Harmonic 

Distortion : < 0.05%, supply voltage : 18V, 

Pickup Range:6~8m meters or more, 

Function : Echo cancellation, 

Beamforming, Noise reduction, Reverb 

removal. 

NO.S 1       
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Ports                                                                                      
Minimum Requirement of AV Inputs at 

rear side : USB 3.0x4, HDMIx4, USB 3.0 

Type B (for touch, passthrough)x1 LAN 

INx1, RS232x1                                      

Minimum requirement of AV Outputs at 

rear side : HDMIx1(4K@60Hz)- Transmit 

the signal to other display with equipment 

with High definition 

3.5mm Line out x 1 , DC Out (5V 2A) x1 

,SPDIF out x 1   Minimum Requirements 

for other ports at rear side : LAN OUTx1, 

SPDIF OUTx1, Earphonex1                                       

Front button :  Power buttonX1, Back 

button : Rocker switch for power , Up, 

Down, Left, Right, OK, Return, Menu.     

Remote Control                                                                

Remote Type :  Qwerty Keyboard Type , 

Technology : Infrared technology (IR) +  

wireless mouse & keyboard function ( 

RF2.4G), Battery Type : AAA Cell,  

Smart System / On Board System                                  
Multimedia File Formats Supported : 

Support all major types of multi-media 

files, GUI - Graphic User Interface : The 

display must have GUI for ease access of 

resources, functions and shortcuts. This 

GUI shall be any proprietary OS but must 

be computable with Android coding. Cast : 

A wireless presentation software comes 

with inbuilt  for inroom presentation                                                                                                                                                                                                     

Maximum connectivity of BYOD devices    

- 4 / 6 users  ( Android 4 user / Win 6 user)                                                                      

Control - The setup should be in such a way 

that the presenter should have control of the 

GUI of this Remote Presentation Kit from 

the  Display                                                                                                                                                     

Display capability - Equipment should have 

capability to display 4 /6 sources at a time                                                                                                                                   

system Supported - Win/Mac/ios/Android.                              

Broad Cast : SHARE CONTENT TO 

AUDIENCES OF ANY SIZE HASSLE-

FREE BROADCASTING Joining the 

broadcast is simple: 

Access the Broadcast webpage and Share 

your screen in real-time from your Newline 

display to any participant connected. Easily 

invite up to 200 participants to connect 

their own device from the meeting room, 

classroom, lecture theater or any other 

place in the world with a network 

connection. 
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Other features : The onboard system 

supports….saving and send email of  files 

and selecting the inputs and changing the 

volume , Scheduling function for meeting 

room schedules , Buildin wifi(2.4G/5G) 

and so on, File Commander : Helps to 

easily open your USB drive and access 

your documents / files .                                                                              

Additional features in File commander :                                                                                                               

Add Cloud : Cloud Based file storage 

services are available . User can  directly 

download their documents or files and 

access during presentation.                                                                                          

FTP : File Transfer Protocol (FTP) is the 

commonly used protocol for exchanging 

files over the Internet                                                                                                                                                                          

Local Area Network : A local area network 

(LAN) is a group of computers and 

associated devices that share a common 

communications line or wireless link to a 

server. 

Email support : Pre loaded Aqua mail - you 

can easily email your whiteboard content to 

anyone , Business calendar :  A pre loaded 

business calenser is available you can set 

schedules and synchronize with Google 

calendar for meeting room schedules, 

Multimedia File Formats Supported : 

Support all major types of multi-media 

files, OTA (Over-the-Air) Update : 

Upgrade the latest firmware for your 

displays through our OTA Update support 

and keep them running smoothly at all 

times, Smart Eye production : Smart Eye 

Protact keep your eye vision safe from 

IFPD's light, Blue light filter : Blue light 

contributes to digital eye strain; IFPD's 

glasses that block blue light may increase 

comfort for users. 

Chipset : Hi3751 V810 or higher, CPU : 

Dual-core cortex A73 and dual-core Cortex 

A53  or higher, GPU : Quad-core MaliG51 

GPU     or higher, RAM : 3GB DDR4  or 

higher, ROM : 16GB build in  or higher, 

Android Version : 8.0.0 or higher, Android 

resolution : 4K, Inuilt OPS PC Slot : 

Available. MAKE : 

Newline/Barco/Christie/Sony/Samsung. 
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2 
Supplying of heavy duty Display wall 

mount kit capable of supporting weights of 

200kg for the screen size of 65" up to 120"  

NO.S 1       

              

3 

Supplying of Conference Delegate Unit. 

Technical specifications : Nominal 

Acoustic Input at the microphone : 85dB 

SPL, Frequency Response : 400Hz to 

10Khz, Dimensions (without microphone) 

(H x W x D) : 54x136x138mm, Length of 

the microphone from the base of the stem : 

488mm, Weight : 1.2kg, Mounting : Table 

top, Color : Charcoal, Operating 

temperature : -5ºC to +45ºC, Storage 

temperature : -40ºC to +70ºC. Make 

:BOSCH,SHURE,SENNHEISER 

NO.S 14       

              

4 

Supplying of Conference Head Unit. 

Technical specifications : Nominal 

Acoustic Input at the microphone : 85dB 

SPL, Frequency Response : 400Hz to 

10Khz, Dimensions (without microphone) 

(H x W x D) : 54x136x138mm, Length of 

the microphone from the base of the stem : 

488mm, Weight : 1.2kg, Mounting : Table 

top, Color : Charcoal, Operating 

temperature : -5ºC to +45ºC, Storage 

temperature : -40ºC to +70ºC. Make 

:BOSCH,SHURE,SENNHEISER 

NO.S 1       

              

5 

Supplying of Conference Control unit 
with the following specifications. Mains 

voltage : 230VAC,50 Hz (±10%), DC 

voltage supply to contribution units : 24V ± 

1V DC, THD at rated output : <1%, SNR : 

>-50dB at rated output (unweighted filter), 

Inputs - Mic input sensitivity : 1 mV (+1/-

3dB), Aux input sensitivity : 100mV (+1/-

3dB), Frequency response : 200 Hz to 12 

kHz, Input Impedance : 4.7 kohm, 

Equaliser - Center frequencies of filters : 

250Hz,2kHz and 8kHz, Filter bandwidth : 1 

octave, Boost/Cut at center frequencies : 

+6dB to -6dB, Equaliser transfer gain : 

±1dB, PA Output - Rated output Impedance 

: 100 ohm, SNR : >-50dB at rated output 

(unweighted filter), REC out - Rated output 

Impedance : 1 kohm, SNR : >-50dB at 

rated output (unweighted filter), Operating 

temperature : -5ºC to 45ºC, Storage 

temperature : -40ºC to +70ºC. Make 

:BOSCH,SHURE,SENNHEISER 

NO.S 1       
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6 

Supplying of DSP with USB for UC based 

VC with 12 in 8 Out, SITC of digital signal 

processor with Acoustic echo cancellation 

and license free digital audio bus, Digital 

signal processor with Open architecture and 

rich processing objects, Shall support 12 

analog inputs and 8 analog outputs, Shall 

support AEC  processing on all the inputs, 

Front panel notification LED with unit 

indentifier button,12 X 6 General purpose 

Input and logic outputs, Shall support 8X8 

channels of USB audio signals and 

transport over a digital audio bus, Shall 

support License free, low latency digital 

audio bus of 48 channels or higher with 

redudant ports, Supports scheduling 

,monitoring and control from a PC/touch 

interface. Make : BSS,Nexia,Clearone 

NO.S 1       

              

7 

Supply of USB Audio to BLU link 

Interface of  8X8 channels of USB audio 

signals and transport over a digital audio 

bus, Shall support License free, low latency 

digital audio bus of 48 channels or higher 

with redudant ports, Supports scheduling 

,monitoring and control from a PC/touch 

interface. Make : BSS,Nexia,Clearone 

NO.S 1       

              

8 

Supplying of Headworn Microphone set, 

along with OEM accessory kit, Hearnworn 

wireless microphone system shall include: 

Spatial diversity receiver with selectable 

frequency band up to 48 channels or higher, 

Front panel LED display with menu for 

quick setup  & support environment scan, 

Pilot tone ,squelch setting and detachable 

antenna extension system, Carrier 

frequency range   500.1 MHz – 864.9 MHz, 

Switching bandwidth  30.5 MHz, Audio 

bandwidth : 35 to 20K Hz, Signal to Noise 

ratio of 120 dB-A or higher, Includes body 

pack transmitter, cardioid condenser 

lavalier microphone &  a cardioid 

condenser head-worn microphone with all 

the accessories. Make : AKG,Sennheiiser, 

Shure. 

NO.S 1       
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9 

Supplying of Handheld Microphone set, 
along with  OEM accessory kit, Handheld 

wireless microphone system shall include: 

Spatial diversity receiver with selectable 

frequency band up to 48 channels or higher. 

Front panel LED display with menu for 

quick setup  & support environment scan. 

Support Pilot tone ,squelch setting and 

detachable antenna extension system. 

Carrier frequency range   500.1 MHz – 

864.9 MHz, Switching bandwidth  30.5 

MHz, Audio bandwidth : 35 to 20K Hz, 

Signal to Noise ratio of 120 dB-A or 

higher, Includes a handheld transmitter, 

dynamic microphone capsule for clear and 

detailed voice reproduction with all the 

accessories. Make : AKG,Sennheiiser, 

Shure. 

NO.S 1       

              

10 

Supplying of Dual Channel Amplifer 
Class 240W @ 70V/100V & 2x120W @ 

8Ohms. INPUTS : 1 unbalanced stereo  

and 1 balanced stereo +4dBu/10kΩ . 

OUTPUTS : 1 unbalanced stereo  and 1 

balanced stereo +4dBu/10kΩ . INPUT 

SENSITIVITY : Full power @ 0.3V (–

10dBV) or better, OUTPUT POWER : 2 x 

120W @ 4Ω or 8Ω, 1 x 240W @ 70V or 

100V. AMPLIFIER TYPE :Class D, 

MAXIMUM VOLTAGE GAIN : 26dB SE 

/ 32dB BTL, FREQUENCY RESPONSE : 

20Hz to 20kHz @ +/–1dB or better, 

DYNAMIC RANGE : 119dB, S/N RATIO 

: 80dB — 10dBV, 20 Hz — 20 kHz or 

better, CONTROLS : IP and RS–232, 

AUDIO THD + NOISE : THD+N (1kHz @ 

1W) 0.003 % or better, AUDIO 2ND 

HARMONIC : 0.08% @ 75W RMS @ 4Ω 

6.67kHz or better, TOTAL SYSTEM 

EFFICIENCY : 0.895 or better, POWER 

SOURCE : Universal mains operational 

voltage 85VAC — 265VAC (full power at 

120V — 230V). Make : 

Kramer/Extron/Crestron 

NO.S 1       
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11 

Supplying of 6.5–Inch, 2–Way Closed–

Back Ceiling Speakers. FREQUENCY 

RESPONSE : 80Hz to 20kHz @ — 10dB, 

95Hz to 20kHz @ ±3dB, WOOFER : 6.5‖ 

(165mm) polypropylene with rubber 

surround, TWEETER : 0.5‖ (13mm) Mylar 

dome, IMPEDANCE : 8Ω, 

TRANSFORMER TAPS : 70V — 

3.7W/7.5W/15W/30W/Off (Lo–Z), 100V 

— 7.5W/15W/30W/Off (Lo–Z), 

SENSITIVITY : 87dB SPL, 1W @1m, 

MAX SPL : Continuous: 100.7dB, peak: 

103.7dB, POWER HANDLING : 30W 

RMS, 80W continuous program, 

CROSSOVER FREQUENCY : 9.2kHz, 

COVERAGE ANGLE : 101°, 

MATERIALS : ABS bezel, aluminum grill, 

metal back can, OPERATING 

TEMPERATURE : 0° to +40°C (32° to 

104°F), STORAGE TEMPERATURE : –

40° to +70°C (–40° to 158°F), HUMIDITY 

: 10% to 90%, RHL non–condensing, 

ACCESSORIES : Installation bracket, 

safety cord attached to grill, ceiling 

mounting kit, cutout template, 

CERTIFICATE: UL 1480 & 2043 

Approved. Make : Bimap/ Clearone/ BSS. 

NO.S 3       
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12 

Supplying of 6x2 4K60 4:2:0 

HDMI/Audio Automatic Matrix 

Switcher : INPUTS : 6 HDMI connectors, 

4 unbalanced stereo audio on 3.5mm mini 

jacks, 2 balanced stereo audio on 5–pin 

terminal blocks, OUTPUTS : 2 HDMI 

connectors, 2 balanced stereo audio on 5–

pin terminal blocks, PORTS : 1 RS–232 on 

a 3–pin terminal block, 1 Ethernet on an 

RJ–45 connector, 1 USB Type–C, 1 remote 

IR on a 3.5mm mini jack, 2 x 6 remote 

LED outputs on terminal blocks, 2 x 6 

remote contact closure switches on terminal 

blocks, CONTROLS : Front panel buttons, 

infrared remote control transmitter, RS–

232, Ethernet, remote input selection 

switches and LEDS, built–in Web browser, 

LED INDICATORS : IR active — red, ON 

— green, MAX. DATA RATE : Up to 

8.91Gbps data rate (2.97Gbps per graphic 

channel), COMPLIANCE WITH HDMI 

STANDARD : HDMI and HDCP, 

RESOLUTION : Up to 4K@60Hz UHD 

(4:2:0), SUPPORTED BAUD RATES :  

9600, 115200bp, SUPPORTED WEB 

BROWSERS : Windows 7: Google 

Chrome v25, FireFox v15, Opera v12, 

Microsoft Internet Explorer v9.Windows 

XP: Google Chrome v25, FireFox v15; 

Apple Mac: Google Chrome v25, FireFox 

v20, Opera v12.14, Safari v6, POWER 

CONSUMPTION : 100–240V AC, 22VA, 

OPERATING TEMPERATURE : 0° to 

+40°C (32° to 104°F), INCLUDED 

ACCESSORIES : Power cord, rack ―ears‖ 

NO.S 1       

SWITCHING : Advanced Auto AV 

Switching Option — For either or both 

outputs, last–connected or priority 

switching, manual override mode to allow 

intuitive controller–free operation.  Audio 

Routing — Independent (breakaway) audio 

routing of embedded HDMI and analog 

audio content to two balanced audio ports. 

 Programmable Step–In over HDMI 

Functionality — When used in conjunction 

with compatible step–in devices, using an 

HDMI cable that supports HEC, the HDMI 

Ethernet Channel. Make : 

Kramer/Extron/Crestron 
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13 

Supplying of Compact Infrared Remote 

Controller. Memory Locations — Stores 

up to 99 multiple switches as presets to be 

recalled and executed when needed.  Non–

volatile Memory — Retains the last setting, 

even after the power supply is interrupted. 

 Transmits to Built — in and Remote 

Receivers. — Range up to 15m (50ft) or 

60m (200ft) with optional external OEM 

Specific IR receiver  and 3 extension 

cables. Make : Kramer/Extron/Crestron 

NO.S 1       

              

14 

Supplying of 6x2 4K60 4:2:0 

HDMI/Audio Automatic Matrix 

Switcher 

NO.S 1       

PORTS : 1 Ethernet: On an RJ–45 

connector, 1 USB 3.0: On a female USB 

type–A connector, 1 USB 2.0: On a female 

USB type–A connector. OUTPUTS : 1 

HDMI: On a female HDMI connector. 

VIDEO : Max Resolution: 4K@30Hz. 

GENERAL : Processor: Intel® Gemini 

Lake SOC, Main Memory: 4GB LPDDR4 

(2400), Storage: 32GB eMMC, 

Networking: 802.11 ac/b/g/n dual band 

Wireless LAN and Bluetooth 4.1, 

Operating System:   Linux, POWER : 

Source: 12V DC, ENVIRONMENTAL 

CONDITIONS : Operating Temperature: 0° 

to +40°C (32° to 104°F), Storage 

Temperature: –40° to +70°C (–40° to 

158°F), Humidity: 10% to 90%, RHL non–

condensing, REGULATORY 

COMPLIANCE (STANDARDS 

COMPLIANCE) : Safety: CE, 

ENCLOSURE : Cooling: Fan with sink, 

ACCESSORIES : Included: Power adapter. 

Make : Kramer/Extron/Crestron 
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15 

Supplying of 4K HDR HDMI Wall–Plate 

PoC Transmitter over Long–Reach 

DGKat 2.0. INPUTS : 1 HDMI: On an 

HDMI female connector Tx, 1 DGKat: On 

an RJ–45 female connector for extension 

line Rx. OUTPUTS : 1 DGKat: On an RJ–

45 female connector for extension line Tx, 

1 HDMI: On an HDMI female connector 

Rx. VIDEO : Transmitted Data 

Bandwidth: Up to 18Gbps (6Gbps per 

graphic channel), Max Resolution at High 

Compression Level: 3840x2160@60Hz 

(4:4:4) 24bpp, Max Resolution at Standard 

Compression Level: 4096x2160@60Hz 

(4:4:4) 24bpp, Standards 

Compliance: HDR10, HDCP 2.2, HDMI 

Support: Deep color, x.v.Color™, lip sync, 

HDMI uncompressed audio channels, 

Dolby TrueHD, DTS–HD, 2K, 4K, and 3D 

as specified in HDMI 2.0.  

NO.S 3       

HIGH COMPRESSION REACH 

EXTENSION : Using Shielded OEM 

Specific Cables: Up to 60m (200ft) at 

4K@60Hz (4:4:4), Up to 70m (230ft) at 

4K@30Hz (4:4:4) or full HD (1080p 

@60Hz 36bpp), Using Plenum HDKat 

Cables: Up to 40m (130ft) at 4K@60Hz 

(4:4:4), Up to 50m (160ft) at 4K@60Hz 

(4:2:0) or full HD (1080p @60Hz 36bpp). 

STANDARD COMPRESSION REACH 

EXTENSION : Using Shielded OEM 

Specific Cables: Up to 40m (130ft) at 

4K@60Hz (4:4:4), Up to 70m (230ft) at 

4K@30Hz (4:4:4) or full HD (1080p 

@60Hz 36bpp). EXTENSION LINE : 

Signal Compression: Standard or high 

compression level applied to >1080p 

signals, USER INTERFACE : 

Indicators: IN, OUT, and ON LEDs, 

Controls: Dip–switches to define 

compression level. POWER : Source: 12V 

DC, 2Am, Consumption: 600mA. 

ENVIRONMENTAL CONDITIONS : 

Operating Temperature: 0° to +40°C (32° 

to 104°F), Storage Temperature: –40° to 

+70°C (–40° to 158°F), Humidity: 10% to 

90%, RHL non–condensing. ENCLOSURE 

: Size: Pico Tools, Type: Aluminum, 

Cooling: Convection ventilation. 

ENCLOSURE : Size: Pico Tools, 

Type: Aluminum, Cooling: Convection 

ventilation. ACCESSORIES : Included: 1 

power adapter with cord, 2 bracket sets, 
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REGULATORY : Safety: CE, UL, 

Environmental: RoHs, WEEE. Make : 

Kramer/Extron/Crestron 

              

16 

Supplying of Table Mount Modular with 

Wireless Charging Spot Solution - 
Retractable Lid. COLOR : Black and silver 

sandblasted finish, Dual power kit 

assemblies : 100–240V AC 50/60Hz, 5A 

(Universal, USA, Germany and EU, 

France) , FUSE RATING : T 6.3A 250V, 

Charging spot: 12V DC, 1.25A, 

ACCESSORIES : Six self–locking ties, 

metal template, OPTIONS :  Suitable 

Frame with 2 Power and Pass through for 

the HDMI,VGA, Active Dual USB 

Charger, LAN Cables and Dual Power 

Sockets with Power Cord. DIMENSIONS : 

21.4cm x 19.2cm x 13.6cm (8.42" x 7.56" x 

5.35") W, D, H. POWER AND 

TEMPERATURE : STORAGE 

HUMIDITY RANGE : 5 to 95% RHL, 

non–condensing OPERATING 

TEMPERATURE : 0° to +40°C (32° to 

104°F) STORAGE TEMPERATURE : –

10° to +55°C (14° to , OTHER 

FEATURES : Modular furniture−mounted 

connection bus enclosure that easily installs 

into a table or podium top. Connect any 

equipment via cable access or passive 

interfaces. cables are not in use, they can be 

stored inside the unit, covered by the lid 

and out of sight. Enclosure, power socket, 

power cord & inserts are purchased 

separately. Tailors to your requirements. 

Height Adjustment. Make : 

Kramer/Extron/Crestron 

NO.S 3       

              

17 

Supplying of Flexible High–Speed HDMI 

Cable with Ethernet1.80m (6ft)4K@60Hz 

(4:4:4), 28 AWG,  24k gold -plated. Make : 

Kramer/Extron/Crestron  

NO.S 3       

              

18 

Supplying of Flexible High–Speed HDMI 

Cable with Ethernet 10.70m 

(35ft)4K@60Hz (4:4:4), 28 AWG. 24k 

gold -plated. Make : 

Kramer/Extron/Crestron  

NO.S 1       
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19 

Supplying of Flexible High–Speed HDMI 
to HDMI Cable with Ethernet1.80m 

(6ft)4K@60Hz (4:4:4), 28 AWG,  24k gold 

-plated. Make : Kramer/Extron/Crestron  

NO.S 8       

              

20 

Supplying of high−quality twisted pair 

cable designed for connecting speakers and 

amplifiers in commercial or residential AV 

systems, Conductors are stranded 16AWG 

copper and the conductor jackets are color–

coded red/black. Rugged and flexible jacket 

with sequential markings every meter. Low 

capacitance due to high strand count, 

26/30,With Length of 300mts. Make : 

Kramer/Extron/Crestron  

NO.S 1       

              

21 

Supplying of high−quality, dual shielded 

pair cable designed for routing balanced 

stereo mic or line level audio signals in 

commercial or residential AV systems, 

Rugged and flexible jacket with sequential 

markings every meter, Easy Stripping — 

Exceptionally easy to strip because the foil 

shield is bonded to the inside of the jacket 

Length of 300mts. Make : 

Kramer/Extron/Crestron. 

NO.S 1       

              

22 

Supply of reputed connectors and 

required pacth cables and miscellaneous 

items. Make : Kramer/Extron/Crestron. 

LUM

SUM 
1       

              

23 

Supplying of 23 AWG U/FTP CAT6A 

Bulk Cable Optimized for DGKat, 

HDBaseT and LAN applications (Black) of 

305.00m (1000ft). Make : 

Kramer/Extron/Crestron. 

NO.S 1       

              

24 

Supplying of Standard AV rack with 

600mm Width, 600 mm Outer Depth and 

24U Height suitable to the system ,as per 

the Equipment scheduled above. Make : 

Netrack/Vlarack/nT. 

NO.S 1       

              

25 

Equipment Installaltions, Testing, 

Commissioning, Documentation & 

Programming of above items ( Entire 

Project)  

JOB 1       

              

  TOTAL RUPEES (PART I)           
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II 
ANNUAL MAINTANANCE 

CONTRACT - PART II 
          

1 

Comprehensive Annual Maintanance 

Contract for 1st  year After Completion of 3 

years warranty period. 

JOB 1       

2 

Comprehensive Annual Maintanance 

Contract for 2nd year After Completion of 

3 years warranty period. 

JOB 1       

3 

Comprehensive Annual Maintanance 

Contract for 3rd year After Completion of 3 

years warranty period. 

JOB 1       

              

  TOTAL RUPEES (PART II)           

              

  TOTAL RUPEES (PART I + II)           

  DISCOUNT IF ANY           

  GRAND TOTAL           
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