ANDHRA PRADESH GRAMEENA VIKAS BANK

Head Office:: WARANGAL

CORRIGENDUM - POSTPONEMENT OF TENDER

TENDER FOR PROCUREMENT OF SECURITY SYSTEMS

- Integrated Security Systems (CCTV+Burglar & Smoke Alarm Systems)
- 2. Standalone CCTV Systems
- 3. Standalone Burglar & Smoke Alarm Systems

Ref: Tender No.7 - Last date for receipt of tenders - 27/12/2017

LAST DATE FOR RECEIPT OF TENDERS POSTPONED TO 09/01/2018

The receipt of Tenders dated 27/12/2017 is deferred and postponed to 09/01/2018

The above information is restricted to the vendors/dealers who have participated in the POC held on 16/12/2017 and those who have participated are only eligible to participate further on 09/01/2018.

The last date for receipt of tenders is 09/01/2018

GENERAL MANAGER - i